| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 101 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 777, 070. 94 RQUTE . 234
CALL CRDER : 101 CONTRACT ID : R -25057-B COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 06/30/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 3223009
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,849, 429.90 100. 0000%
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S

SECTI ON 0001  ASPHALT RESURFACE

I |
0001 105-01925 18.000 Mos | 1800. 00000 32400. 00|

|

FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUMP|  55000. 00000 55000. 00| |
CONSTRUCTI ON' ENGI NEERI NG | | |
0003 110- 01001 LUMP|  142500. 00000 142500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 3980.000 n2 | 10. 00000 39800. 00| |
PAVEMENT, REMOVE | | |
0005 202- 02245 3.000 EACH 90. 00000 270. 00| |
TREE, 150 mm REMOVE | [ |
0006 202- 02250 7.000 EACH 115. 00000 805. 00| [
TREE, 250 mm REMOVE | | |
0007 202- 02255 16.000 EACH 125. 00000 2000. 00| [
TREE, 460 mm REMOVE | | |
0008 202- 02260 15.000 EACH 240. 00000 3600. 00| [
TREE, 760 mm REMOVE | | |
0009 202- 02265 6.000 EACH 560. 00000 3360. 00| |
TREE, 1220 mm REMOVE | | |
0010 202- 02278 1288.000 m | 19. 00000 24472. 00| |
CURB, CONCRETE, REMOVE | [ |
0011 202- 02279 328.000 m | 19. 00000 6232. 00| |
CURB AND GUTTER, REMOVE | [ |
0012 202- 02286 1.000 EACH  13000. 00000 13000. 00| |
PRESENT STRUCTURE, REMOVE | | |
0013 202- 52710 2715.000 n2 | 5. 00000 13575. 00| |
SI DEWALK, CONCRETE, REMOVE | | |
0014 202- 60820 106.700 n2 | 25. 00000 2667. 50| |
SURFACE M LLING ASPHALT | [ |
0015 202- 74045 52.000 EACH 70. 00000 3640. 00| |
I

SI GN AND SUPPCRTS, CHANNEL PCS-TS, REMOVE| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 101 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,777,070.94 ROUTE : 234
CALL ORDER . 101 CONTRACT ID: R -25057-B COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (1) 35-1917625 | |
| M LESTONE CONTRACTCRS, L. P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0016 202- 91385 20.000 EACH 500. 00000 10000. 00|
I NLET, REMOVE | |
0017 202- 93047 9.000 EACH 500. 00000 4500. 00|
MANHOLE, REMOVE | |
0018 202- 96035 26.400 m | 24. 00000 633. 60|
CONCRETE WALL, REMOVE | [
0019 202- 96133 1300.000 m | 70. 00000 91000. 00|
Pl PE, REMOVE | |
0020 203- 02000 8910.000 n8 | 25. 00000 222750. 00|
EXCAVATI ON,  COWVON | [
0021 205- 02224 793.000 m | 7. 00000 5551. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0022 205- 02236 2.000 EACH 95. 00000 190. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | [
0023 205- 02237 73.000 EACH 92. 00000 6716. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON | [

0024 211- 02060 3562.000 n8 | 13. 50000 48087. 00|
B BORROW FOR STRUCTURE BACKFI LL |
0025 215- 06458 8640.000 n8 | 14. 00000 120960. 00|
SUBGRADE, MODI FI ED | [
0026 303- 04075 96.000 My | 55. 00000 5280. 00|
COVPACTED AGGREGATE, O, 73 | |
0027 303- 98541 589.000 My | 35. 00000 20615. 00|
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | |
0028 401- 05437 8061.000 My | 46. 00000 370806. 00|
QC/ QA HVA BASE 25.0 nm MAI NLI NE | [
0029 401- 05455 3066.000 My | 50. 00000 153300. 00|
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| |
0030 401- 05456 1399.000 My | 54. 00000 75546. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | |
0031 402- 05470 3934.000 My | 45. 00000 177030. 00|
HVA BASE C25.0 nm NAI NLI NE | |
0032 406- 05520 23.000 My | 225. 00000 5175. 00|
ASPHALT FOR TACK COAT [ |
0033 603- 06040 30.000 m | 126. 00000 3780. 00|
FENCE, FARM FIELD, 1190 nm | |
0034 604- 06069 428.000 n2 | 69. 00000 29532. 00|

CURB RAMP, CONCRETE | I



CULVERT, PRECAST BOX, REI NFORCED |

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 101 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 777, 070. 94 ROUTE : 234
CALL ORDER : 101 CONTRACT ID : R -25057-B COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
0035 604- 91531 3366.000 n2 | 33. 00000 111078. 00| [
S| DEWALK, CONCRETE, 100 nm | | |
0036 605- 06140 2480.000 m | 54. 00000 133920. 00| |
CURB AND GUTTER, CONCRETE | | |
0037 610- 05527 928.000 My | 76. 00000 70528. 00| |
HVA FOR APPROACHES | | |
0038 611- 05330 3306.000 n2 | 25. 00000 82650. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm | | |
0039 611- 06497 12.000 EACH 140. 00000 1680. 00| |
MAl LBOX ASSEMBLY, S| NGLE | | |
0040 615- 06505 4.000 EACH 400. 00000 1600. 00| |
MONUMENT, B | | |
0041 615- 06527 3.000 EACH| 360. 00000 1080. 00| |
MONUMENT, SECTI ON CORNER | | |
0042 616- 02320 125.000 n2 | 3. 50000 437. 50| |
GEOTEXTI LES | | |
0043 616- 05689 46.000 My | 76. 00000 3496. 00| |
RI PRAP, CLASS 2 | | |
0044 621-01004 1.000 EACH| 750. 00000 750. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621- 06545 0.200 My | 1275. 00000 255. 00| |
FERTI LI ZER | | |
0046 621- 06548 0.300 kg | 72. 00000 21. 60| |
SEED M XTURE, CV | | |
0047 621- 06557 50.000 kg | 6. 50000 325. 00| |
SEED M XTURE, T | | [
0048 621- 06565 1.000 My | 1090. 00000 1090. 00| |
MULCHI NG MATERI AL | | |
0049 621- 06567 58.000 kL | 1. 00000 58. 00| |
WATER | [ |
0050 621- 06575 3204.000 n2 | 3. 75000 12015. 00| |
SCDDI NG, NURSERY | | [
0051 702- 90915 43.300 n8 | 850. 00000 36805. 00| |
CONCRETE, A | [ |
0052 703- 06028 832.900 kg | 2. 50000 2082. 25| |
REI NFORCI NG BARS | | |
0053 714- 02802 14.000 n2 | 350. 00000 4900. 00| |
RETAI NI NG WALL, PRECAST CONCRETE UNI TS | | |
0054 714- 04661 23.300 m | 2500. 00000 58250. 00| |
| |
I I

CONCRETE, 3300 nm X 1800 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 101 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,777,070.94 ROUTE : 234
CALL ORDER . 101 CONTRACT ID: R -25057-B COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0055 715- 05048 3063.000 m | 13. 50000 41350. 50| |
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0056 715-05117 155.900 m | 104. 00000 16213. 60| |
PIPE, TYPE 1, O RCULAR 250 nm [ [ |
0057 715-05149 344.000 m | 166. 00000 57104. 00| |
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0058 715-05151 671.000 m | 96. 00000 64416. 00| |
PIPE, TYPE 2, O RCULAR 375 nm [ [ [
0059 715-05152 250.600 m | 115. 00000 28819. 00| |
PIPE, TYPE 2, O RCULAR 450 nm [ [ |
0060 715-05154 555.200 m | 138. 00000 76617. 60| |
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0061 715-05156 248.900 m | 140. 00000 34846. 00| |
PIPE, TYPE 2, O RCULAR 750 nm [ [ |
0062 715-05422 3.000 m | 330. 00000 990. 00| |
PI PE, SLOTTED DRAIN, 300 nm [ [ [
0063 718-52610 693.000 n8 | 36. 00000 24948. 00| |
AGGREGATE FOR UNDERDRAI NS | [ [
0064 718-99153 8157.000 n2 | 1. 65000 13459. 05| |
GEOTEXTI LES FOR UNDERDRAI N | | [
0065 719- 35000 30.000 m | 125. 00000 3750. 00| |
Pl PE, DRAI NTI LE, CLASS STANDARD, 150 mm | | |
0066 719- 35001 30.000 m | 125. 00000 3750. 00| |
Pl PE, DRAI NTI LE, CLASS STANDARD, 100 mm | | |
0067 719- 35005 30.000 m | 130. 00000 3900. 00| |
Pl PE, DRAI NTI LE, CLASS STANDARD, 200 nmm | | |
0068 719- 35010 30.000 m | 135. 00000 4050. 00| |
Pl PE, DRAI NTI LE, CLASS STANDARD, 250 nmm | | |
0069 720- 06607 1.000 EACH 1800. 00000 1800. 00| |
SLOTTED DRAI N Pl PE CLEANQUT PORT | | |
0070 720-44000 4.000 EACH 375. 00000 1500. 00| |
CASTI NG ADJUST TO GRADE | | |
0071 720-45030 1.000 EACH 1100. 00000 1100. 00| |
I NLET, E7 | [ |
0072 720-45410 29. 000 EACH| 1800. 00000 52200. 00| |
MANHOLE, C4 | | |
0073 720-95422 3.000 EACH 2375. 00000 7125. 00| |
MANHOLE, J4 | | |
0074 720-98174 2.000 EACH 1800. 00000 3600. 00| |
I NLET, B15 | | |
0075 720-99416 56. 000 EACH 1800. 00000 100800. 00| |
|

CATCH BASI N, B15 | |



SNOWPLOMABLE RAI SED PAVEMENT MARKER, | |
REMOVE | |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 101 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,777,070.94 ROUTE : 234
CALL ORDER . 101 CONTRACT ID: R -25057-B COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0076 720-99417 4.000 EACH 1800. 00000 7200. 00| |
CATCH BASI N, C15 | [ |
0077 801- 04308 4.000 EACH 500. 00000 2000. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | [
0078 801- 06606 20.000 EACH 200. 00000 4000. 00|
BARRI CADE, |11B | | [
0079 801- 06625 28.000 EACH 155. 00000 4340. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0080 801- 06640 28.000 EACH 220. 00000 6160. 00|
CONSTRUCTI ON SI GN, A | [ [
0081 801- 06645 4.000 EACH 60. 00000 240. 00| |
CONSTRUCTI ON SI G\, B | [ [
0082 801-06775 LUWP| 57125. 00000 57125. 00| |
MAI NTAI NI NG TRAFFI C | | |
0083 802-05701 102.800 m | 27. 00000 2775. 60| |
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0084 802- 05702 19.800 m | 20. 00000 396. 00| |
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | [ [
0085 802- 76025 9.000 n2 | 130. 00000 1170. 00| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0086 802- 76035 13.140 n2 | 115. 00000 1511. 10| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND 2. 54 nm THI CKNESS | | [
0087 808-06703 119.000 m | 2. 00000 238. 00| |
LI NE, THERMOPLASTI C, SOLID, WH TE, 2100nmj | |
0088 808- 75240 416.000 m | 2. 00000 832. 00| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |
0089 808- 75297 56.000 m | 14. 00000 784. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
0090 808- 75996 70. 0000 EACH 7.50000 525. 00| |
I
|
|

SECTI ON TOTALS | $ 2,849, 429. 90|

$ 2,849, 429.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 105 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 609, 458. 71 ROUTE : US 40

CALL ORDER : 105 CONTRACT ID : R -25144-C COUNTIES : VI GD

LETTI NG DATE : 06/19/01 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT

CONTRACT TIME : 10/31/02 COMPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0252002
0252002
0252002
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 99-9996095 WABASH VALLEY/ FEUTZ CONTRACTORS JV $ 4,689, 796.58 100. 0000%
| (1) 99- 9996095 | |
| WABASH VALLEY/ FEUTZ CONTRACT] |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S

SECTI ON 0001 UTI LI TY RELOCATI ON- WATER NAIN

I
0001 105-01925 10.000 Mos | 1260. 00000 12600. 00|

|

FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUMP|  76440. 00000 76440. 00| [
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  230505. 00000 230505. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  43000. 00000 43000. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 805.000 n2 | 19. 00000 15295. 00| |
PAVEMENT, REMOVE | | |
0006 202- 02241 36.000 m | 41. 00000 1476. 00| |
GUARDRAI L, REMOVE | | |
0007 202- 02272 9.200 m | 31. 00000 285. 20| |
PAVED S| DE DI TCH, REMOVE | | |
0008 202- 02278 2500.000 m | 20. 65000 51625. 00| |
CURB, CONCRETE, REMOVE | | |
0009 202- 04089 15.000 EACH 28. 35000 425. 25 |
SHEET SI GN, REMOVE | | |
0010 202- 06541 1.000 EACH  20500.00000 20500. 00 |
REMOVE EXI STI NG LI FT STATI ON | | |
0011 202-52710 3600.000 n2 | 6. 70000 24120. 00| |
SI DEWALK, CONCRETE, REMOVE | | |
0012 202- 74045 44.000 EACH 31. 50000 1386. 00| |
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| [ |
0013 202- 74050 7.000 EACH 194. 25000 1359. 75| |
SIGN, OVERHEAD, REMOVE | | |
0014 202- 78515 LUP| 3419. 85000 3419. 85| |
I

TRAFFI C SI GNAL EQUI PMENT, REMOVE | [



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 105 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 609, 458. 71 ROUTE : US 40
CALL ORDER : 105 CONTRACT ID: R -25144-C COUNTIES : V1 GO
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 99- 9996095 | |
| WABASH VALLEY/ FEUTZ OONTRACT]| |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 202-91385 1.000 EACH| 120. 00000 120. 00| [
I NLET, REMOVE | | [
0016 202- 93047 2.000 EACH 225. 00000 450. 00| |
MANHOLE, REMOVE | | |
0017 202- 96133 203.900 m | 15. 90000 3242. 01| |
Pl PE, REMOVE | | |
0018 203- 02000 3081.000 n8 | 31. 00000 95511. 00| |
EXCAVATI ON,  COMVON | | |
0019 203- 02010 100.000 nB8 | 45. 00000 4500. 00| |
EXCAVATI ON, ROCK | | |
0020 205- 02224 688.000 m | 5. 51000 3790. 88| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | I
0021 205- 02236 19.000 EACH 47. 25000 897. 75| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRCP | NLET PROTECTI ON | [ |
0022 205- 02237 57.000 EACH| 21. 00000 1197. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |
0023 211- 02060 4952.400 nB | 16. 20000 80228. 88| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0024 213-52830 4842.100 nB8 | 74. 00000 358315. 40| |
FLOMBLE MORTAR | | |
0025 303- 52308 2019.000 My | 26. 23000 52958. 37| |
COVPACTED AGGREGATE, O, 53 | | |
0026 305- 05204 1014.000 My | 137. 20000 139120. 80| |
HVA FOR PATCHI NG | | |
0027 401- 05455 4814.000 My | 46. 03000 221588. 42| |
QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0028 401- 05456 2573.000 My | 66. 92000 172185. 16| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0029 402- 05468 685.000 My | 75. 40000 51649. 00| |
HVA BASE 25.0 mm MAI NLI NE | | |
0030 402- 05481 337.000 My | 71. 30000 24028. 10| |
HVA BASE 25.0 nm SHOULDER | | |
0031 404- 05511 1873.500 n2 | 3. 26000 6107. 61| |
SEAL COAT, 2 | | |
0032 405- 05517 11.940 My | 415. 26000 4958. 20| |
ASPHALT FOR PRI ME COAT | | |
0033 406- 05520 19.940 My | 203. 70000 4061. 78| [
I

ASPHALT FOR TACK COAT |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 105 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 609, 458. 71 ROUTE : US 40
CALL ORDER : 105 CONTRACT ID: R -25144-C COUNTIES : V1 GO
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 99- 9996095 | |
| WABASH VALLEY/ FEUTZ OONTRACT]| |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0034 601- 06037 1.000 EACH| 1050. 00000 1050. 00| |
GUARDRAI L END TREATMENT, | | | |
0035 601- 99105 63.190 m | 54. 60000 3450. 17| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0036 604- 06069 293.000 n2 | 54. 09000 15848. 37| |
CURB RAMP, CONCRETE | | |
0037 604- 91531 3650.000 n2 | 35. 64000 130086. 00| |
S| DEWALK, CONCRETE, 100 nm | | |
0038 605- 06120 590.000 m | 64. 00000 37760. 00| [
CURB, CONCRETE | | |
0039 605- 06140 975.000 m | 50. 00000 48750. 00| [
CURB AND GUTTER, CONCRETE | | |
0040 610- 05527 527.000 My | 88. 70000 46744. 90| |
HVA FOR APPROACHES | | |
0041 611- 05330 2211.000 n2 | 43. 43000 96023. 73| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm | | |
0042 616- 06395 92.000 n2 | 24. 50000 2254. 00| |
Rl PRAP | | |
0043 616- 93019 24.000 n2 | 43. 00000 1032. 00| |
Rl PRAP, GROUTED, 450 nm | | |
0044 621- 01004 1.000 EACH| 708. 75000 708. 75| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621- 02468 207.000 kg | 8. 14000 1684. 98| |
SEED M XTURE, GRASS, 1 | | |
0046 621- 06545 0.850 My | 808. 51000 687. 23| |
FERTI LI ZER | | |
0047 621- 06574 3025.000 n2 | 4. 88000 14762. 00| |
SODDI NG | | |
0048 621- 98503 4.230 My | 603. 75000 2553. 86| |
MULCH MATERI AL | | |
0049 703-51030 22976.000 kg | 1. 20000 27571. 20| |
REI NFORCI NG STEEL | [ |
0050 715- 01383 2.000 EACH 4100. 00000 8200. 00| |
| NSERTI ON VALVE, 200 nm | | |
0051 715- 02904 5.000 EACH| 3100. 00000 15500. 00| |
| NSERTI ON VALVE, 100 nm | | |
0052 715- 04612 458.000 m | 432. 00000 197856. 00| |
Pl PE HDPE, SDR 32.5, 1050 MV | [ |
0053 715- 05149 841.700 m | 84. 00000 70702. 80| |
| |

PIPE, TYPE 2, C RCULAR 300 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 105 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 609, 458. 71 ROQUTE : US 40
CALL ORDER . 105 CONTRACT ID : R -25144-C COUNTIES : VI QO
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 99-9996095 | |
| WABASH VALLEY/ FEUTZ OONTRACT]| |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0054 715-05151 287.200 m | 95. 00000 27284. 00| |
PIPE, TYPE 2, O RCULAR 375 nm [ | |
0055 715- 05152 186.800 m | 101. 00000 18866. 80| |
PIPE, TYPE 2, O RCULAR 450 mm [ [ |
0056 715-05153 99.800 m | 104. 00000 10379. 20| |
PIPE, TYPE 2, O RCULAR 525 nm [ [ [
0057 715-05154 269.300 m | 135. 00000 36355. 50| |
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0058 715- 05157 15.700 m | 305. 00000 4788. 50| |
PIPE, TYPE 2, O RCULAR 825 mm [ [ [
0059 715-05163 413.200 m | 392. 00000 161974. 40| |
PIPE, TYPE 2, CRCULAR 1500 nm | [ [
0060 715- 05335 34.100 m | 210. 00000 7161. 00| |
PI PE, TYPE 2, DEFORMED, M N. AREA 0.47 | | |
2 I I I
0061 715-05336 45.100 m | 290. 00000 13079. 00| |
PIPE, TYPE 2, DEFORVED, M N. AREA 0.59 | | [
2 I I I
0062 715- 05339 33.800 m | 350. 00000 11830. 00| |
PI PE, TYPE 2, DEFORMED, M N. AREA 0.82 | | |
2 I I I
0063 715-05347 54.800 m | 511. 00000 28002. 80| |
PI PE, TYPE 2, DEFORMED, M N. AREA 1.55 | | |
m2 I I I
0064 715- 05350 142.400 m | 600. 00000 85440. 00| |
PI PE, TYPE 2, DEFORMED, M N. AREA 1.90 | | |
2 I I I
0065 715- 06039 5.000 EACH 3500. 00000 17500. 00| |
| NSERTI ON VALVE, 150 mm | | |
0066 715-44240 231.600 nB | 657. 00000 152161. 20| |
CONCRETE, A, STRUCTURES | | |
0067 715-46020 1.000 EACH 490. 00000 490. 00| |
PI PE END SECTI ON, 600 mm | | [
0068 715-90052 LUMP|  920000. 00000 920000. 00| |
LI FT STATI ON | | |
0069 715-93913 1174.000 m | 90. 00000 105660. 00| |
WATER MAI N, 200 nm [ [ [
0070 716-06472 351.000 m | 51. 00000 17901. 00| |
BORI NG , WATER SERVI CE LINE, 25 mm | [ [
0071 716- 99464 40.000 m | 1445. 00000 57800. 00| |
I

PI PE, JACKED, 1200 mm | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 105 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 609, 458. 71 ROQUTE : US 40
CALL ORDER . 105 CONTRACT ID : R -25144-C COUNTIES : VI QO
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (1) 99- 9996095 |
| WABASH VALLEY/ FEUTZ CONTRACT| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AVOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0072 720- 45030 4.000 EACH 1100. 00000 4400. 00| |
I NLET, E7 | | |
0073 720- 45035 7.000 EACH 1125. 00000 7875. 00| |
I NLET, F7 | | |
0074 720- 45045 14.000 EACH 1375. 00000 19250. 00| |
I NLET, J10 | | |
0075 720- 45055 8.000 EACH 1370. 00000 10960. 00| |
I NLET, MLO | | |
0076 720- 45075 1.000 EACH 1300. 00000 1300. 00| |
I NLET, RL3 | | |
0077 720- 45260 1.000 EACH 705. 00000 705. 00| |
Pl PE CATCH BASIN, 300 mm | | |
0078 720- 45275 5.000 EACH 840. 00000 4200. 00| |
Pl PE CATCH BASIN, 600 mm | |
0079 720- 45410 2.000 EACH 1685. 00000 3370. 00| |
MANHOLE, C4 | | |
0080 720- 45415 1.000 EACH 2260. 00000 2260. 00| |
MANHOLE, D4 | | |
0081 720- 45416 5.000 EACH 5060. 00000 25300. 00| |
MANHOLE, E4 | | |
0082 720- 45515 5.000 EACH 2210. 00000 11050. 00| |
MANHOLE, D4, MODI FI ED | [
0083 720- 45520 2.000 EACH 5040. 00000 10080. 00| |
MANHOLE, E4, MODI FI ED | [ |
0084 720- 45525 6.000 EACH 6290. 00000 37740. 00| |
MANHOLE, F4, MODI FI ED | | |
0085 720- 98174 17.000 EACH 1780. 00000 30260. 00| |
I NLET, B15 | | |
0086 720- 98555 19.000 EACH 1780. 00000 33820. 00| |
I NLET, C15 | | |
0087 721- 43020 1.000 EACH 885. 00000 885. 00| |
AUTOVATI C DRAI NAGE GATE, 600 mm | |
0088 721- 43040 1.000 EACH 2040. 00000 2040. 00| |
AUTOVATI C DRAI NAGE GATE, 1050 nm | | |
0089 722- 60824 27391.000 n2 | 3. 38000 92581. 58| |
SURFACE M LLI NG | [ |
0090 730- 26777 1.000 EACH 2975. 00000 2975. 00| |
GRATED BOX END SECTION, |, 2:1, 1050 nm | | |
0091 732- 03064 5.000 EACH 1310. 00000 6550. 00| |
TAPPI NG VALVE ASSEMBLY, 100 nm | | |
0092 732- 03064 5.000 EACH 1530. 00000 7650. 00| [
|

TAPPI NG VALVE ASSEMBLY, 150 mm | |



ENG NEER S ESTI MATE: $ 4, 609, 458. 71
CALL CRDER @ 105
LETTI NG DATE : 06/19/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -25144-C

DATE : 06/26/01
PACGE : 105 -6

RQUTE : US 40

COUNTIES : VI GO

CRAWFCRDSVI LLE DI STRI CT

| (1) 99- 9996095 |
| WABASH VALLEY/ FEUTZ CONTRACT|

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0093 732-03064 1.000 EACH
TAPPI NG VALVE ASSEMBLY, 200 mm |
0094 732-03064 1.000 EACH
TAPPI NG VALVE ASSEMBLY, 50 nm |
0095 732- 04596 3.000 EACH
WATER SERVI CE UTI LI TY DEPTH VER! FI CATI ON|
0096 732-04751 27.000 EACH
WATER SERVI CE METER BOX ASSEMBLY [
0097 732-04836 8.000 EACH
GATE VALVE ASSEMBLY, 200 nm [
0098 732-04926 1.000 EACH
VALVE , | NSERTION, ASSEMBLY, 50 mm |
0099 732-04965 120.000 m |
WATER SERVICE LINE , 25 mm [
0100 732-91742 7.000 EACH
FI RE HYDRANT |
0101 732-97009 7.000 EACH
FI RE HYDRANT ASSEMBLY, REMOVE |
0102 801-06203 8173.000 m |
TEMPORARY PAVEMENT MARKI NG 100 mm |
0103 801- 06207 2321.000 m |

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |
0104 801-06218 43.000 m |

TEMPCRARY TRANSVERSE PAVEMENT MARKI NG |

REMOVABLE, 600 nm |

0105 801- 06606 4.000 EACH
BARRI CADE, 111B |

0106 801-06640 64.000 EACH
CONSTRUCTI ON SI GN, A |

0107 801-06710 300. 000 DAY |
FLASHI NG ARROW SI GN |

0108 801-06775 LUWP|
MAI NTAI NI NG TRAFFI C

0109 802-05701 155.500 m

|
SI GN POST, SQUARE, 1, REINFORCED ANCHCR |
BASE |
0110 802- 05702 29.800 m |
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR |
BASE |
0111 802- 76025 34.599 2 |
SIGN, SHEET, ENCAPSULATED LENS W TH [
LEGEND, 2.03 nm THI CKNESS |

UNI'T PR CE

680.

220.

640.

845.

2900.

23.

2365.

490.

21.

131.
183.
14.
67251.

30.

32.

153.

00000
00000

. 38000
. 26000

00000

25000
75000
70000
42000

45000

55000

30000

I
ANOUNT]|

16555.
3430.
3105.

7566.

903.

525.
11760.
4410.
67251.

4734.

969.

5304.

1780.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 105 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 609, 458. 71 ROQUTE : US 40
CALL ORDER . 105 CONTRACT ID : R -25144-C COUNTIES : VI QO
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (1) 99- 9996095 | |
| WABASH VALLEY/ FEUTZ CONTRACT| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

0112 802- 76035 16.022 2 | 186. 90000 2994. 51|
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm TH CKNESS | |

0113 802- 76045 4.320 e | 201. 60000 870. 91
SIGN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 mm THI CKNESS | |

0114 805-01816 7.000 EACH 771. 75000 5402. 25|
SI GNAL SUPPORT FOUNDATI ON, 900 mm X 900 | |
mm X 2500 nm | |

0115 805- 01842 8.000 EACH 640. 50000 5124. 00|
HANDHOLE, S| GNAL | |
0116 805- 01893 LUWP| 2192. 40000 2192. 40|
MAI NTAI NI NG TRAFFI C S| GNAL | |
0117 805- 02069 1.000 EACH 1947. 75000 1947. 75|
SI GNAL CANTI LEVER STRUCTURE, 7.6 m ARM | |
0118 805- 02072 3.000 EACH 2105. 25000 6315. 75|
SI GNAL CANTI LEVER STRUCTURE, 9.1 m ARM | |
0119 805- 02073 4.000 EACH 2511. 60000 10046. 40|
SI GNAL CANTI LEVER STRUCTURE, 10.7 m ARM | |
0120 805- 02087 LUMP| 588. 00000 588. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL |
EQUI PNENT |
0121 805- 02152 16.000 EACH 315. 00000 5040. 00

PEDESTRI AN SI GNAL HEAD W TH |
| NTERNATI ONAL SYMBOLS, 450mm |

0122 805-02503 551.200 m | 1. 55000 854. 36
CABLE, ROADWAY LOOP, 1C 14GA |
0123 805-05698 1.000 EACH 735. 00000 735. 00

mm X 2100 mm |
0124 805- 06592 231.800 m | 36. 75000 8518. 65

CONDUI T, STEEL, GALVANI ZED, 50mm [
0125 805- 78100 2.000 EACH 8505. 00000 17010. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 |
PHASE |
0126 805- 78205 16.000 EACH 361. 20000 5779. 20

I
I
I
I
I
|
SI GNAL SUPPORT FOUNDATI ON, 750 nm X 750 | |
I
I
I
[
I
I
I
I

TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, |
AVBER, GREEN | I

0127 805- 78445 2.000 EACH 441. 00000 882. 00|
SI GNAL SERVI CE | |
0128 805- 78467 37.900 m | 6. 04000 228. 92|

SIGNAL CABLE, 3C 8GA | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 105 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 609, 458. 71 ROQUTE : US 40
CALL ORDER . 105 CONTRACT ID : R -25144-C COUNTIES : VI QO
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (1) 99- 9996095 | |
| WABASH VALLEY/ FEUTZ CONTRACT| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, YELLOW CROSSHATCH LINE, 300mm | |
0144 808- 75290 28.000 m | 10. 29000 288. 12|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, YELLON CROSSHATCH LINE, 600 mm | |
0145 808- 75297 122.000 m | 10. 29000 1255. 38|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STCP LINE, 600nm | |
0146 808- 75300 214.000 m | 2.57000 549. 98|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSVALK LI NE, 150mm | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0129 805- 78480 120.000 m | 2. 68000 321. 60| |
SI GNAL CABLE, 3C 14GA. | | |
0130 805- 78485 812.300 m | 3.36000 2729. 33| |
SI GNAL CABLE, 5C 14GA. | [ |
0131 805- 78490 288.400 m | 3. 80000 1095. 92| |
SI GNAL CABLE, 7C 14GA. | [ |
0132 805- 78510 309.600 m | 2.21000 684. 22| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0133 805- 78785 4.000 EACH 456. 75000 1827. 00| |
SI GNAL DETECTCR HOUSI NG | | |
0134 805- 78795 187.600 m | 25. 20000 4727. 52| |
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0135 805- 78925 2.000 EACH 735. 00000 1470. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0136 805- 92504 4.000 EACH 241. 50000 966. 00| |
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0137 805- 96121 16.000 EACH 108. 15000 1730. 40| |
PEDESTRI AN PUSH BUTTON AND SI GN | [ |
0138 807- 04652 1.000 EACH 7711. 20000 7711. 20| |
SERVI CE PO NT FOR LI FT STATI ON | | |
0139 808- 06701 445.000 m | 0. 84000 373. 80| |
LINE, THERMOPLASTIC, BROKEN, VI TE, | [ |
100nm | | |
0140 808- 06703 1923.000 m | 0. 84000 1615. 32| |
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm | |
0141 808- 75240 269.000 m | 0. 84000 225. 96| |
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | [ |
0142 808- 75245 4387.000 m | 0. 84000 3685. 08| |
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |
0143 808- 75278 31.000 m | 5. 15000 159. 65| |
I
I
I
I
|
I
I
I
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 609, 458. 71
CALL CRDER @ 105

CONTRACT I D :
LETTI NG DATE : 06/19/01 10:00 AM :

DI STRI CT

SET- AS| DE :

R -25144-C
CRAWFCRDSVI LLE DI STRI CT

DATE : 06/26/01
PAGE : 105 -9

RQUTE : US 40

COUNTIES : VI GO

| (1) 99- 9996095

I
| WABASH VALLEY/ FEUTZ CONTRACT| |

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRI CE
------------------------------------------ ot m e e e e e et e e e e e e e e emeeeaa— o4
0147 808- 75320 12.000 EACH| 54. 60000 655. 20| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0148 808- 75325 12.000 EACH 75. 60000 907. 20| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0149 808- 92027 270.000 m | 1. 68000 453. 60| |
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ [
200mm | [ |
SECTI ON TOTALS | $ 4,689, 796. 58] |
------------------------------------------ S

CONTRACT TOTALS [

I I
AMOUNT] ANMOUNT]

$ 4,689, 796. 58| |

UNT PRI CE




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 111 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL CRDER : 111 OONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 10/31/02 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 1352008
1352008
1352008
OTHERS
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW BI D

1 35-1136349 TSCHUOR, GALE COMPANY, | NC. $ 9, 560,509. 71 100. 0000%

2 35-0175870 BERNS CONSTRUCTI ON COVPANY | NC. $ 9,576,827.61 100. 1706%

3 35-1139301 E & B PAVING |NC $ 9,966, 769. 35 104. 2493%

4 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 10, 115, 635. 07 105. 8064%

5  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 10, 270, 520. 71 107. 4264%

6 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 10, 478, 566. 37 109. 6025%

7 36-2231526 WALSH CONSTR CO OF | LL $ 11,290, 131. 18 118. 0913%

| (1) 35-1136349 | (2) 35-0175870 | (3) 35-1139301

| TSCHUOR, GALE COVPANY, | NC. | BERNS CONSTRUCTI ON COMPANY || E & B PAVING, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  ADDED TRAVEL LANES

I I |
0001 105-01925 24.000 Mos | 1408. 33000 33799. 92| 1600. 00000 38400. 00| 1563. 30000 37519. 20

FI ELD OFFICE, 51.1 n2 | | [

0002 105- 06845 LUMP|  156390. 52000 156390. 52| 100000. 00000 100000. 00| 103872. 73000 103872. 73
CONSTRUCTI ON ENG NEERI NG | | |

0003 110- 01001 LUMP|  474575. 74000 474575. 74|  475000. 00000 475000. 00|  498338. 47000 498338. 47
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  74795. 29000 74795.29]  75000. 00000 75000. 00| 249169. 23000 249169. 23
CLEARI NG RI GHT OF WAY | |

0005 202- 02240 28934.000 n2 | 1. 42000 41086. 28| 5. 30000 153350. 20| 5. 25000 151903. 50
PAVEMENT, REMOVE | | |

0006 202- 03783 4.000 EACH 311. 35000 1245. 40| 285. 89000 1143. 56| 291. 61000 1166. 44
SIGN, PANEL, REMOVE | | |

0007 202- 04089 74.000 EACH 77. 84000 5760. 16| 71. 47000 5288. 78| 72.90000 5394. 60
SHEET SI G\, REMOVE | |

0008 202- 51368 752.000 n2 | 0. 73000 548. 96| 12. 00000 9024. 00| 8. 40000 6316. 80
SLOPEWALL, REMOVE | | [

0009 202- 74080 1.000 EACH 467. 03000 467. 03| 428. 83000 428. 83| 437. 41000 437. 41
OVERHEAD S| GN STRUCTURE, CANTI LEVER, | |
REMOVE | | |

0010 202- 78515 LUMP| 3113. 51000 3113. 51| 2858. 87000 2858. 87| 2916. 05000 2916. 05

TRAFFI C SI GNAL EQUI PMENT, REMOVE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 111 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-0175870 | (3) 35-1139301
| TSCHUOR, GALE COMPANY, | NC. | BERNS CONSTRUCTI ON COVPANY || E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0011 202-93763 21.000 EACH 149. 45000 3138. 45| 137. 23000 2881. 83| 139. 97000 2939. 37
LI GHT STANDARD AND FOUNDATI ON, REMOVE [ | |
0012 202- 95579 3.000 EACH 389. 19000 1167. 57| 357. 36000 1072. 08| 364. 51000 1093. 53
SERVI CE POl NT, REMOVE | | [
0013 203- 02000 71759.000 n8 | 7.47000 536039. 73| 9. 05000 649418. 95| 8. 97000 643678. 23
EXCAVATI ON, COVVON | | [
0014 203-02020 212.000 n8 | 6. 22000 1318. 64| 76. 00000 16112. 00| 65. 00000 13780. 00
EXCAVATI ON,  UNCLASSI FI ED | | [
0015 205- 02224 1800.000 m | 5. 42000 9756. 00| 5. 50000 9900. 00| 5. 08000 9144. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0016 205- 02227 1490.000 m | 5. 70000 8493. 00| 1. 00000 1490. 00| 15. 00000 22350. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
| NTERCEPTOR DI TCH | [ |
0017 205-02231 420.000 m | 25. 15000 10563. 00| 8. 50000 3570. 00| 50. 00000 21000. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0018 205- 02232 155.000 nB | 28.11000 4357. 05| 15. 00000 2325. 00| 15. 00000 2325. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
DI TCH SEDI MENT TRAP [ [ [
0019 205-02236 26.000 EACH 59. 90000 1557. 40| 60. 00000 1560. 00| 56. 10000 1458. 60
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0020 205- 02237 110. 000 EACH 27. 23000 2995. 30| 10. 00000 1100. 00| 25. 50000 2805. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CURB | NLET PROTECTI ON | [ |
0022 211-02060 10781.000 nB8 | 21. 65000 233408. 65| 16. 11000 173681. 91| 14. 00000 150934. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0023 303-52308 37986.000 My | 13. 30000 505213. 80| 11. 40000 433040. 40| 12. 46000 473305. 56
COVPACTED AGGREGATE, O 53 | | |
0024 304- 06464 16888.000 nB8 | 31. 86000 538051. 68| 34. 92000 589728. 96| 32. 03000 540922. 64
SUBBASE FOR PCCP | | |
0025 305- 05206 8273.000 My | 41. 25000 341261. 25| 45. 98000 380392. 54| 37.20000 307755. 60
W DENI NG W TH HVA [ [ [
0026 401- 05437 3450.000 My | 40. 15000 138517. 50| 36. 87000 127201. 50| 37. 50000 129375. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0027 401- 05455 1424.000 My | 43. 46000 61887. 04| 39. 91000 56831. 84| 43. 50000 61944. 00
QA HMVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | |
0028 401- 05456 647.000 My | 54. 46000 35235. 62| 50. 01000 32356. 47| 55. 00000 35585. 00
QU QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0029 401- 05459 310.000 My | 41. 91000 12992. 10| 38. 48000 11928. 80| 55. 00000 17050. 00
|

QC/ QA HVA BASE 25.0 nm SHOULDER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 111 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-0175870 | (3) 35-1139301

| TSCHUOR, GALE COVPANY, | NC. | BERNS CONSTRUCTI ON COMPANY || E & B PAVING, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0030 401- 05464 81.000 My | 61. 83000 5008. 23| 56. 77000 4598. 37| 100. 00000 8100. 00
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | |

0031 401- 06264 LUMP| 1633. 61000 1633. 61| 1500. 00000 1500. 00| 4500. 00000 4500. 00
PROFI LOGRAPH, HMVA | | |

0032 402- 05470 1284.000 My | 40. 52000 52027. 68| 37. 21000 47777. 64 31. 00000 39804. 00
HVA BASE C25.0 mm NAI NLI NE | | |

0033 402- 05495 1250.000 My | 47.59000 59487. 50| 43. 70000 54625. 00| 38. 00000 47500. 00
HVA WEDGE AND LEVEL | |

0034 406- 05520 8.800 My | 237. 11000 2086. 57| 217. 72000 1915. 94 175. 00000 1540. 00
ASPHALT FOR TACK COAT | | |

0035 501- 03707 180.000 n2 | 66. 05000 11889. 00| 48. 00000 8640. 00| 51. 72000 9309. 60
RAI SED CORRUGATED | SLAND, CONCRETE | | |

0036 501- 04635 1945.000 m | 2.94000 5718. 30| 1. 00000 1945. 00| 2. 55000 4959. 75
M LLED CONCRETE SHOULDER CORRUGATI ONS | | |

0037 501- 05240 11403.000 m | 20. 40000 232621. 20| 18. 00000 205254. 00| 20. 20000 230340. 60
CONTRACTI ON JO NT, DL | |

0038 501- 06266 LUMP| 4639. 44000 4639. 44 4000. 00000 4000.00]  10426. 84000 10426. 84
PROFI LOGRAPH, PCCP | | |

0039 501- 06324 60672.000 n2 | 32.12000  1948784. 64| 34.58000  2098037. 76 40. 42000 2452362. 24

QA PCCP, 325 nm | |

0040 601- 06224 2.000 EACH  34196.81000 68393.62|  31400. 00000 62800. 00|  32028. 00000 64056. 00
| MPACT ATTENUATOCR, CR WL, TL-2 | | |

0041 604- 06069 70.000 n2 | 37. 65000 2635. 50| 54. 00000 3780. 00| 70. 20000 4914. 00
CURB RAMP, CONCRETE | |

0042 604- 06070 4843.000 n2 | 28. 68000 138897. 24| 25. 45000 123254. 35| 21. 19000 102623. 17
S| DEWALK, CONCRETE | |

0043 605- 06100 2778.000 m | 26. 47000 73533. 66| 24. 67000 68533. 26 15. 76000 43781. 28
CURB, |NTEGRAL, C, CONCRETE | |

0044 605- 06120 50.000 m | 39. 94000 1997. 00| 82. 00000 4100. 00| 52. 94000 2647. 00
CURB, CONCRETE | |

0045 605- 06150 585.000 m | 27. 47000 16069. 95| 34. 85000 20387. 25| 37. 61000 22001. 85
CURB AND GUTTER, C, CONCRETE Type C | | |

0046 605- 06250 1393.000 n2 | 68. 35000 95211. 55| 57. 00000 79401. 00| 57. 62000 80264. 66
CENTER CURB, C, CONCRETE | |

0047 610- 05527 292.000 My | 82. 43000 24069. 56| 75. 69000 22101. 48| 85. 00000 24820. 00
HVA FOR APPROACHES | | |

0048 611- 05330 2730.000 n2 | 38. 90000 106197. 00| 42. 25000 115342. 50] 34. 65000 94594. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | | |

0049 611- 06497 5.000 EACH 119. 80000 599. 00| 110. 00000 550. 00| 112. 20000 561. 00

MAI LBOX ASSEMBLY, SI NGLE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 111 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-0175870 | (3) 35-1139301
| TSCHUOR, GALE COMPANY, | NC. | BERNS CONSTRUCTI ON COVPANY || E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0050 615- 06490 64. 000 EACH 103. 46000 6621. 44| 95. 00000 6080. 00| 96. 90000 6201. 60
R GHT OF WAY MARKER | | |
0051 615- 06510 11. 000 EACH 332. 17000 3653. 87| 305. 00000 3355. 00| 311. 10000 3422. 10
MONUMENT, C | | |
0052 615- 06515 15.000 EACH 76. 23000 1143. 45| 70. 00000 1050. 00| 71. 40000 1071. 00
MONUMVENT, D | | |
0053 615- 06527 1.000 EACH 539. 07000 539. 09| 495. 00000 495. 00| 504. 90000 504. 90
MONUMENT, SECTI ON CORNER | | [
0054 616- 02320 352.000 n2 | 2. 41000 848. 32| 1. 50000 528. 00| 2. 00000 704. 00
GEOTEXTI LES | | [
0055 616- 06405 178.000 My | 30. 06000 5350. 68| 27. 00000 4806. 00| 28. 00000 4984. 00
R PRAP, REVETNMENT | | [
0056 621-01004 16. 000 EACH| 626. 22000 10019. 52| 575. 00000 9200. 00| 586. 50000 9384. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0057 621- 06545 14.900 My | 638. 20000 9509. 18| 586. 00000 8731. 40| 597. 72000 8906. 03
FERTI LI ZER | | |
0058 621- 06548 11. 000 kg | 53. 91000 593. 01| 49. 50000 544. 50| 50. 49000 555. 39
SEED M XTURE, CV | | |
0059 621- 06553 1020. 000 kg | 6. 72000 6854. 40| 6. 17000 6293. 40| 6. 29000 6415. 80
SEED M XTURE, R | | |
0060 621- 06565 224.000 My | 487. 90000 109289. 60| 448. 00000 100352. 00| 456. 96000 102359. 04
MULCHI NG MATERI AL | | |
0061 621- 06567 780.000 kL | 0. 58000 452. 40| 0. 53000 413. 40| 0. 54000 421. 20
WATER | | |
0062 621-06574 43372.000 n2 | 3. 29000 142693. 88| 3. 02000 130983. 44| 3. 08000 133585. 76
SODDI NG | | |
0063 702- 94656 2.200 n8 | 212. 37000 467. 21| 250. 00000 550. 00| 474. 44000 1043. 77
CONCRETE, B | | |
0064 703-01540 45,000 EACH| 39. 70000 1786. 50| 0. 01000 0. 45| 14. 50000 652. 50
THREADED TI E BAR ASSEMBLY | | [
0065 714-26702 48.000 m | 1145. 96000 55006. 08| 974. 00000 46752. 00| 945. 00000 45360. 00
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 1800 mm x 900 nm | |
0066 715-05019 100. 700 m | 227. 39000 22898. 17| 196. 85000 19822. 80| 160. 00000 16112. 00
PIPE, TYPE 1, O RCULAR 900 mm [ | |
0067 715-05024 396.000 m | 225. 55000 89317. 80| 157. 50000 62370. 00| 160. 00000 63360. 00
PIPE, TYPE 2, O RCULAR 900 nm | | |
0068 715-05048 6260.000 m | 7.08000 44320. 80| 8. 20000 51332. 00| 9. 58000 59970. 80
PIPE, TYPE 4, O RCULAR 150 nm | | |
0069 715-05151 1445.300 m | 69. 81000 100896. 39| 74. 80000 108108. 44| 82. 00000 118514. 60
PIPE, TYPE 2, O RCULAR 375 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 111 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-0175870 | (3) 35-1139301
| TSCHUOR, GALE COMPANY, | NC. | BERNS CONSTRUCTI ON COVPANY || E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0070 715-05152 735.700 m | 83. 25000 61247. 03| 73. 85000 54331. 45| 92. 00000 67684. 40
PIPE, TYPE 2, O RCULAR 450 nm | [ |
0071 715-05154 608.000 m | 120. 61000 73330. 88| 97. 50000 59280. 00| 110. 00000 66880. 00
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0072 715- 05156 330.200 m | 167. 31000 55245. 76| 126. 00000 41605. 20| 134. 00000 44246. 80
PIPE, TYPE 2, O RCULAR 750 nm [ [ [
0073 715-05159 380.800 m | 278. 86000 106189. 89| 196. 85000 74960. 48| 196. 00000 74636. 80
PIPE, TYPE 2, CRCULAR 1050 nm | | [
0074 715-05161 552.400 m | 333. 08000 183993. 39| 227.90000 125891. 96| 224. 00000 123737. 60
PIPE, TYPE 2, CRCULAR 1200 nm | | [
0075 715-05163 405.200 m | 495. 26000 200679. 35| 330. 00000 133716. 00| 304. 00000 123180. 80
PIPE, TYPE 2, CRCULAR 1500 nm | | [
0076 715- 05356 207.300 m | 854. 35000 177106. 76| 551. 00000 114222. 30| 817. 00000 169364. 10
PI PE, TYPE 2, DEFORMED, M N. AREA 2.73 | | |
2 | I I
0077 715-05841 2.000 EACH 675. 22000 1350. 44| 2500. 00000 5000. 00| 1650. 00000 3300. 00
CONCRETE ANCHOR, 1500 mm | | |
0078 715-06939 1.000 EACH 724. 45000 724. 45| 3500. 00000 3500. 00| 1200. 00000 1200. 00
CONCRETE ANCHOR, M N. AREA 2.73 n2 | | |
0079 715-46005 2.000 EACH 400. 78000 801. 56| 350. 00000 700. 00| 225. 00000 450. 00
PI PE END SECTI ON, 375 mm | | |
0080 715-46030 1.000 EACH 686. 99000 686. 99| 800. 00000 800. 00| 600. 00000 600. 00
PI PE END SECTION, 750 mm | | |
0081 715-46040 6. 000 EACH 956. 64000 5739. 84| 1190. 00000 7140. 00| 650. 00000 3900. 00
Pl PE END SECTI ON, 900 mm | | |
0082 718-01044 397.000 m | 33. 49000 13295. 53] 27.70000 10996. 90| 36. 00000 14292. 00
Pl PE, UNDERDRAI N QUTLET, PVC, 150mm | | |
0083 718-06528 10. 000 EACH 653. 44000 6534. 40| 640. 00000 6400. 00| 600. 00000 6000. 00
OUTLET PROTECTOR, 1 | | |
0084 718-06531 6.000 EACH 326. 72000 1960. 32| 640. 00000 3840. 00| 650. 00000 3900. 00
OUTLET PROTECTOR, 3 | | |
0085 718-06532 6260.000 m | 3. 21000 20094. 60| 2. 00000 12520. 00| 3. 45000 21597. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0086 718-94889 1575.000 nB | 32. 56000 51282. 00| 27.80000 43785. 00| 24. 75000 38981. 25
AGGREGATE FOR UNDERDRAI NS, 8 | | [
0088 720-01091 1.000 EACH 2034. 30000 2034. 30| 1612. 00000 1612. 00| 1845. 00000 1845. 00
MANHOLE, C10, MODI FI ED | | [
0089 720- 03757 1.000 EACH| 2352. 35000 2352. 35| 2050. 00000 2050. 00| 2690. 00000 2690. 00
MANHOLE, C15 | | [
0090 720-44000 12.000 EACH 314. 74000 3776. 88| 300. 00000 3600. 00| 670. 00000 8040. 00

CASTI NG ADJUST TO GRADE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PACGE : 111 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-0175870 | (3) 35-1139301

| TSCHUOR, GALE COVPANY, | NC. | BERNS CONSTRUCTI ON COMPANY || E & B PAVING, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST

0091 720- 45030 4.000 EACH| 1042. 62000 4170. 48| 842. 00000 3368. 00| 1300. 00000 5200. 00
I NLET, E7 | [ I

0092 720- 45035 3.000 EACH 899. 86000 2699. 58] 870. 00000 2610. 00| 1500. 00000 4500. 00
I NLET, F7 | | [

0093 720- 45045 41.000 EACH| 1162. 96000 47681. 36| 1150. 00000 47150. 00| 1200. 00000 49200. 00
I NLET, J10 | | |

0094 720- 45055 28.000 EACH| 1192. 95000 33402. 60| 1175. 00000 32900. 00| 1455. 00000 40740. 00
I NLET, MLO | | |

0095 720- 45075 2.000 EACH 1269. 85000 2539. 70| 1195. 00000 2390. 00| 1140. 00000 2280. 00
I NLET, R13 | | |

0096 720- 45265 17.000 EACH| 625. 66000 10636. 22| 950. 00000 16150. 00| 800. 00000 13600. 00
Pl PE CATCH BASIN, 375 nm | | |

0097 720- 45270 2.000 EACH| 682. 74000 1365. 48| 1050. 00000 2100. 00| 825. 00000 1650. 00
Pl PE CATCH BASIN, 450 nm | |

0098 720- 45410 33.000 EACH 1961. 46000 64728. 18| 1450. 00000 47850. 00| 1165. 00000 38445. 00
MANHOLE, C4 | | |

0099 720- 45415 25.000 EACH| 3777. 40000 94435. 00| 3745. 00000 93625. 00| 2500. 00000 62500. 00
MANHOLE, D4 | | I

0100 720- 45416 17.000 EACH 5681. 52000 96585. 84| 4915. 00000 83555. 00| 3800. 00000 64600. 00
MANHOLE, E4 | | I

0101 720- 45430 5.000 EACH  12212.86000 61064.30]  13000. 00000 65000. 00| 8500. 00000 42500. 00
MANHOLE, G4 | |

0102 720- 45605 1.500 m | 627. 30000 940. 95| 740. 00000 1110. 00| 2920. 00000 4380. 00
MANHOLE, RECONSTRUCT STRUCTURE | |

0103 720-98174 24.000 EACH| 1651. 04000 39624. 96| 1582. 00000 37968. 00| 1650. 00000 39600. 00
I NLET, B15 | | |

0104 720- 98555 14.000 EACH 1714. 32000 24000. 48| 1612. 00000 22568. 00| 1750. 00000 24500. 00
I NLET, C15 | | |

0105 731-06223 601.000 n2 | 591. 65000 355581. 65| 595. 00000 357595. 00| 642. 60000 386202. 60
SO L NAILED WALL | |

0106 801- 01504 20.000 EACH| 43. 56000 871. 20| 25. 00000 500. 00| 25. 50000 510. 00

TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW | | |

0107 801- 01505 3.000 EACH 54. 45000 163. 35| 45. 00000 135. 00| 45. 90000 137.70
TEMPORARY PAVEMENT NESSAGE MARKI NGS, | | |
WORD ((ONLY) I I

0108 801- 04308 46.000 EACH 353. 95000 16281. 70| 50. 00000 2300. 00| 51. 00000 2346. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0109 801- 06203 12778.000 m | 0. 25000 3194. 50 0. 40000 5111. 20| 0. 41000 5238. 98
TEMPORARY PAVEMENT MARKI NG 100 nm | |

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

|

0110 801- 06207 34250.000 m | 3. 10000 106175. 00| 1. 85000 63362. 50| 2. 91000 99667. 50
I
100 mMm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 111 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-0175870 | (3) 35-1139301

| TSCHUOR, GALE COVPANY, | NC. | BERNS CONSTRUCTI ON COMPANY || E & B PAVING, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST

0111 801- 06216 141.000 m | 4.36000 614. 76| 5. 00000 705. 00| 5. 10000 719. 10
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 nm | | |

0112 801- 06605 147.000 EACH 136. 13000 20011. 11| 50. 00000 7350. 00| 51. 00000 7497. 00
BARRI CADE, |11A | | |

0113 801- 06640 47.000 EACH| 103. 46000 4862. 62| 124. 00000 5828. 00| 126. 48000 5944, 56
CONSTRUCTI ON SI GN, A | | |

0114 801- 06645 10. 000 EACH| 49. 01000 490. 10| 35. 00000 350. 00| 35. 70000 357. 00
CONSTRUCTI ON SI GN, B | | |

0115 801-06710 1095. 000 DAY | 9. 04000 9898. 80| 10. 00000 10950. 00| 15. 30000 16753. 50
FLASHI NG ARROW SI GN | | |

0116 801-06775 LUWP|  85442. 98000 85442. 98| 300000. 00000 300000. 00|  36631. 63000 36631. 63
MAI NTAI NI NG TRAFFI C | [ I

0117 801-09133 4.000 EACH 3082. 07000 12328. 28| 5000. 00000 20000. 00| 9588. 00000 38352. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |

0118 802- 02293 30.090 n8 | 506. 57000 15242. 69| 465. 14000 13996. 06| 474. 44000 14275. 90
CONCRETE, SI GN FOUNDATI ON | | |

0119 802- 04893 2.000 EACH 43. 56000 87. 12| 49. 65000 99. 30| 76. 50000 153. 00
REFERENCE POST | | |

0120 802- 05701 67.600 m | 34. 23000 2313. 95| 31. 43000 2124. 67| 32. 06000 2167. 26
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | [ [

0121 802- 05702 78.000 m | 28. 78000 2244. 84| 26. 43000 2061. 54| 26. 96000 2102. 88
SI GN POST, SQUARE, 2, RElI NFORCED ANCHOR | | [
BASE | | [

0122 802- 76015 80.730 n2 | 148. 31000 11973. 07| 136. 18000 10993. 81| 138. 90000 11213. 40
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | [

0123 802- 76025 3.210 n2 | 118. 08000 379. 04| 108. 42000 348. 03| 110. 59000 354. 99

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |

0124 802- 76035 72.480 n2 | 126. 05000 9136. 10| 115. 74000 8388. 84| 118. 05000 8556. 26
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS [ | |

0125 802- 76040 3.240 2 | 133. 77000 433. 41| 122. 83000 397. 97 125. 29000 405. 94
SIGN, SHEET ENCLOSED LENS W TH LEGEND, | | |
3.18 mm TH CKNESS | |

0126 802- 76095 570.060 kg | 4. 28000 2439. 86| 3. 93000 2240. 34| 4.01000 2285. 94
STRUCTURAL STEEL, BREAKAWAY | |

0127 802- 99045 4.000 EACH| 77. 84000 311. 36 71. 47000 285. 88 72. 90000 291. 60
SI GN REMOUNTI NG | | |

0128 803- 02310 2591.000 kg | 3. 02000 7824. 82| 2. 77000 7177. 07 2. 83000 7332. 53

REI NFORCI NG STEEL, SI GN FQUNDATI ON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 111 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-0175870 | (3) 35-1139301

| TSCHUOR, GALE COVPANY, | NC. | BERNS CONSTRUCTI ON COMPANY || E & B PAVING, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0129 803- 76125 1.000 EACH 6228. 87000 6228. 87| 5719. 44000 5719. 44| 5833. 83000 5833. 83
SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN | |

0130 803- 76140 4.000 EACH  12175.20000 48700.80|  11179. 44000 44717.76|  11403. 03000 45612. 12
OVERHEAD Sl GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |

0131 803- 76175 14.400 m | 537. 58000 7741.15 493. 61000 7107. 98 503. 48000 7250. 11

I
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY( CANTI LEVER) | |
0132 804-06771 65.000 EACH 27. 23000 1769. 95| 18. 00000 1170. 00| 18. 36000 1193. 40
I
|

DELI NEATOR POST, FLEXI BLE | |

0133 805- 01815 12.000 EACH 1614. 48000 19373. 76 1482. 44000 17789. 28| 1512. 09000 18145. 08
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0134 805- 01842 7.000 EACH 706. 65000 4946. 55| 648. 86000 4542. 02 661. 84000 4632. 88
HANDHOLE, SI GNAL | | |

0135 805- 02087 LUMP| 1556. 76000 1556. 76| 1429. 44000 1429. 44| 1458. 03000 1458. 03
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNENT | | |

0136 805- 02658 1000.000 m | 4. 20000 4200. 00| 3. 86000 3860. 00| 3. 94000 3940. 00
CABLE, COAXI AL | |

0137 805- 04782 3.000 EACH  25592. 98000 76778.94|  23499. 84000 70499.52|  23969. 84000 71909. 52
VI DEO VEH CLE DETECTCR SYSTEM | | [

0138 805- 05006 415.000 m | 14. 14000 5868. 10| 12. 98000 5386. 70| 13. 24000 5494. 60
FI BER OPTI CS CABLE, FIGURE 8 | | |

0139 805- 06592 620.000 m | 37. 13000 23020. 60| 34. 09000 21135. 80| 34. 77000 21557. 40
CONDUI T, STEEL, GALVANI ZED, 50mm | | [

0140 805- 78106 1.000 EACH  10192. 62000 10192. 62| 9359. 01000 9359. 01 9546. 19000 9546. 19

CONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE FI BER OPTIC | | |
0141 805- 78109 2.000 EACH 8556. 18000 17112. 36 7856. 41000 15712. 82 8013. 54000 16027. 08
CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 8 PHASE FI BER OPTIC | |
0142 805- 78205 22.000 EACH 331. 79000 7299. 38

I
I
| 304. 65000 6702. 30| 310. 74000 6836. 28
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |
0143 805- 78215 12.000 EACH 331. 79000 3981. 48| 304. 65000 3655. 80| 310. 74000 3728. 88
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | |
0144 805- 78415 10.000 EACH 1616. 96000 16169. 60| 1484. 72000 14847. 20| 1514. 41000 15144. 10
SPAN, CATENARY, AND TETHER | | |
0145 805- 78420 12.000 EACH 180. 86000 2170. 32 166. 07000 1992. 84| 169. 39000 2032. 68
I

DI SCONNECT HANGER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 111 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-0175870 | (3) 35-1139301

| TSCHUOR, GALE COVPANY, | NC. | BERNS CONSTRUCTI ON COMPANY || E & B PAVING, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0146 805- 78445 3.000 EACH 538. 94000 1616. 82| 494. 86000 1484. 58| 504. 76000 1514. 28
SI GNAL SERVI CE | | |

0147 805- 78467 57.000 m | 4.80000 273. 60| 4. 41000 251. 37| 4.50000 256. 50
SI GNAL CABLE, 3C 8GA. | | |

0148 805- 78480 1000.000 m | 3. 25000 3250. 00| 2. 98000 2980. 00| 3. 04000 3040. 00
SI GNAL CABLE, 3C 14GA. | |

0149 805- 78485 650.000 m | 3. 49000 2268. 50| 3.20000 2080. 00| 3. 26000 2119. 00
SI GNAL CABLE, 5C 14GA. | |

0150 805- 78490 660.000 m | 3. 84000 2534. 40| 3. 53000 2329. 80| 3. 60000 2376. 00
SI GNAL CABLE, 7C 14GA. | |

0151 805- 78784 55.000 EACH 1. 09000 59. 95 1. 00000 55. 00| 1. 02000 56. 10
LOOP DETECTCR DELAY AMPLI FI ER, 1 CHANNEL| | |

0152 805- 78925 3.000 EACH 1077. 87000 3233. 61 989. 72000 2969. 16| 1009. 51000 3028. 53
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0153 805- 81060 12.000 EACH 3084. 64000 37015. 68| 2832. 36000 33988. 32| 2889. 01000 34668. 12
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |

0154 805- 86810 3.000 EACH 3737. 44000 11212. 32 3431. 77000 10295. 31 3500. 41000 10501. 23
SERVI CE POINT, |1 | | |

0155 805- 86889 780.000 m | 1. 51000 1177. 80| 1. 39000 1084. 20| 1. 42000 1107. 60
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | [ |

0156 805- 86920 57.000 EACH 5. 63000 320. 91| 5. 17000 294. 69| 5. 27000 300. 39
MULTI PLE COMPRESSI ON FI TTING NOT | |
WATERPROOFED | | |

0157 805- 86925 12.000 EACH 19. 05000 228. 60| 17. 49000 209. 88| 17. 84000 214.08
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |

0158 805- 86930 34.000 EACH 7. 43000 252. 62| 6. 82000 231. 88| 6. 96000 236. 64
I NSULATI NG LI NK, NOT WATERPROOFED | | |

0159 805- 86935 20.000 EACH| 18. 63000 372. 60| 17. 11000 342. 20| 17. 45000 349. 00
I NSULATI NG LI NK, WATERPROOFED | |

0160 805- 86955 13.000 EACH 197. 60000 2568. 80| 181. 44000 2358. 72| 185. 07000 2405. 91
CABLE DUCT MARKER | |

0161 805- 95296 LUMP| 9340. 54000 9340. 54| 8576. 62000 8576. 62| 8748. 15000 8748. 15
SI GNAL HEADS, TEMPORARY, | NSTALL |

11. 01000 33580. 50| 11. 23000 34251. 50

I
0162 805- 98335 3050.000 m | 11. 99000 36569. 50|
WRE, NO. 4 COPPER I N PLASTI C DUCT, | |
TRENCH, 4 1/C | | |
0163 805- 98336 125.000 m | 11. 99000 1498. 75| 11. 01000 1376. 25| 11. 23000 1403. 75
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 111 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-0175870 | (3) 35-1139301

| TSCHUOR, GALE COVPANY, | NC. | BERNS CONSTRUCTI ON COMPANY || E & B PAVING, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon

0164 807- 04309 1.000 EACH 2036. 56000 2036. 56| 1870. 00000 1870. 00| 1907. 40000 1907. 40
PORTABLE TOMER LI GHTI NG DRI VE SYSTEM | | |

0165 807-04779 21.000 EACH 634. 81000 13331. 01 582. 89000 12240. 69| 594. 55000 12485. 55

CONCRETE FOUNDATI ON W TH GROUNDI NG , | I I
760 nm X 760 nm X 2450 nm | | |

0166 807- 78590 5.000 EACH 342. 55000 1712. 75| 314. 53000 1572. 65| 320. 82000 1604. 10
HANDHOLE | | |

0167 807- 82016 4.000 EACH 641. 90000 2567. 60| 589. 40000 2357. 60| 601. 19000 2404. 76
SIGN CI RCUI T | NSTALLATI ON, CANTI LEVER | | |
2 LUM NAI RES | | |

0168 807- 82054 2.000 EACH 652. 68000 1305. 36| 599. 30000 1198. 60| 611. 29000 1222.58
UNDERPASS Cl RCUI T | NSTALLATI ON, 4 | | |
LUM NAI RES | |

0169 807- 84752 4.000 EACH 1008. 62000 4034. 48 926. 13000 3704. 52| 944. 65000 3778. 60

LIGHT POLE, 12.2 mE MH, 3.1 mMST |
ARM TRANSFCRVER BASE |
0170 807-84814 17.000 EACH 1160. 76000 19732. 92

LI NE, EPOXY, DOTTED, WH TE, 125 mm 600 |
mm LI NE, 1200 nm GAP |

|
I
|
| 1065. 83000 18119. 11 1087. 15000 18481. 55
LIGHT POLE, 12.8 mME MH, 4.6 mMAST | | |
ARM TRANSFORVER BASE | | |
0171 807- 86620 21.000 EACH 221. 59000 4653. 39| 203. 47000 4272. 87| 207. 54000 4358. 34
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT | | |
0172 807- 86665 24.000 EACH 515. 10000 12362. 40| 472. 97000 11351. 28] 482. 43000 11578. 32
LUM NAI RE, HI GH MAST, 1000 WATT, HIGH | | [
PRESSURE SCDI UM | | |
0173 807- 86750 8.000 EACH 431. 24000 3449. 92| 395. 97000 3167. 76| 403. 89000 3231. 12
LUM NAI RE UNDERPASS, WALL MOUNTED, Hi GH | | |
PRESSURE SODI UM 150 VATT | [
0174 807- 86790 8.000 EACH 407. 28000 3258. 24| 373. 97000 2991. 76| 381. 45000 3051. 60
LUM NAI RE, SI GN, MERCURY VAPOR, W TH | | |
GLARE SHI ELD, 250 WATT | |
0175 807- 86910 25.000 EACH| 33. 30000 832. 50| 30. 58000 764. 50| 31. 19000 779.75
CONNECTOR KI T,  UNFUSED | | |
0176 807- 86915 29.000 EACH 34. 50000 1000. 50]| 31. 68000 918. 72| 32. 31000 936. 99
CONNECTOR KI T, FUSED | | |
0177 807- 86950 31.000 EACH 56. 28000 1744. 68| 51. 68000 1602. 08| 52. 71000 1634. 01
SI GN, UNDERPASS, AND ROADVAY LIGHTING | | |
LOCATI ON | DENTI FI CATI ON | |
0178 807- 97619 4.000 EACH 6917. 86000 27671. 44| 6352. 08000 25408. 32| 6479. 12000 25916. 48
H GH MAST TOWNER RETROFI T | | |
0179 808- 01468 57.000 m | 35. 94000 2048. 58] 33. 00000 1881. 00| 33. 66000 1918. 62
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 111 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-0175870 | (3) 35-1139301

| TSCHUOR, GALE COVPANY, | NC. | BERNS CONSTRUCTI ON COMPANY || E & B PAVING, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0180 808- 01503 8.000 m | 38. 12000 304. 96| 35. 00000 280. 00| 35. 70000 285. 60
LINE, EPOXY, BROKEN, YELLOW 150 nm | | |
600 mm LI NE, 1200 MM GAP | | |

0181 808- 03002 1270.000 m | 2. 23000 2832. 10| 2. 05000 2603. 50]| 2. 09000 2654. 30
LINE, EPOXY, BROKEN, WHI TE, 100 nm | | |

0182 808- 03631 3260.000 m | 2. 23000 7269. 80| 2. 05000 6683. 00| 2. 09000 6813. 40
LINE, EPOXY, SOLID, WA TE, 100 nm | | |

0183 808- 03632 3294.000 m | 2. 23000 7345. 62| 2. 05000 6752. 70]| 2. 09000 6884. 46
LINE, EPOXY, SOLID, YELLOWN 100 mm | | |

0184 808- 04896 490.000 m | 2. 23000 1092. 70| 2. 05000 1004. 50| 2. 09000 1024. 10
LINE, EPOXY, BROKEN, YELLOW 100 mm | | |

0185 808- 05534 722.000 m | 4. 47000 3227. 34 4.10000 2960. 20| 4.18000 3017.96
LINE, EPOXY, SOLID, WH TE, 200 nm | | |

0186 808- 05535 44.000 m | 32. 67000 1437. 48| 30. 00000 1320. 00| 30. 60000 1346. 40
TRANSVERSE MARKI NGS, EPOXY, SCLI D, | | |
VW TE, CROSSHATCH LI NE, 600 mm | | |

0187 808- 06701 215.000 m | 1. 09000 234. 35 1. 50000 322. 50| 1. 53000 328. 95
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | |

0188 808- 06711 102.000 m | 0. 75000 76. 50| 0. 50000 51. 00| 0. 51000 52.02
LINE, PAINT, BROKEN, WHI TE, 100 nm | | |

0189 808- 06712 57.000 m | 0. 75000 42. 75 0. 50000 28. 50| 0. 51000 29.07
LINE, PAINT, BROKEN, YELLOW 100 mm | | [

0190 808- 06713 30.000 m | 0. 75000 22. 50| 0. 50000 15. 00| 0. 51000 15. 30
LINE, PAINT, SOLID, VH TE, 100 nm | | |

0191 808- 06714 940.000 m | 0. 75000 705. 00| 0. 50000 470. 00| 0. 51000 479. 40
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0192 808- 06723 2.000 EACH 59. 90000 119. 80| 25. 00000 50. 00| 25. 50000 51. 00

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE |
| NDI CATI ON ARROW |
0193 808- 74805 259.000 m | 32. 67000 8461.

I
I
53| 30. 00000 7770. 00] 30. 60000 7925. 40
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | | |
600 nm | | |
0194 808- 74807 60.000 EACH 206. 92000 12415. 20| 190. 00000 11400. 00| 193. 80000 11628. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAS [ [ |
0195 808- 74808 47.000 EACH 261. 38000 12284. 86| 240. 00000 11280. 00| 244. 80000 11505. 60
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I I
0196 808- 75090 22.000 m | 10. 89000 239. 58 3..33000 73. 26| 3. 40000 74. 80

|
TRANSVERSE MARKI NGS, PAI NT, SOLID, | I I
YELLOW CROSSHATCH LI NE, 600 nm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 111 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-0175870 | (3) 35-1139301

| TSCHUOR, GALE COVPANY, | NC. | BERNS CONSTRUCTI ON COMPANY || E & B PAVING, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0197 808- 75205 485.000 m | 1. 09000 528. 65| 1. 50000 727. 50| 1. 53000 742.05
LI NE, THERMOPLASTIC, SOLID, WH TE, 100 | |
nmm | I
0198 808- 75245 543.000 m | 1. 09000 591. 87 1. 50000 814. 50 1. 53000 830. 79
LI NE, THERMOPLASTIC, SOLID, YELLOW |
100mMm
0199 808- 75274 60.000 m | 10. 89000 653. 40 5. 50000 330. 00 5. 61000 336. 60

I

|

I

|

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, YELLON CROSSHATCH LINE, 200 nm | |
I

|

|

|

I

|

|

I

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO 16

I
|
I
|
I
I
300nmm |
0200 808- 75320 8.000 EACH 65. 34000 522.72 45. 00000 360. 00| 45. 90000 367. 20
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW |
0201 808- 75325 8.000 EACH 81. 68000 653. 44 55. 00000 440. 00| 56. 10000 448. 80
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0202 808- 75996 219.000 EACH 10. 89000 2384.91 5. 00000 1095. 00| 3. 37000 738.03
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
0203 808- 75998 825. 000 EACH| 22. 33000 18422. 25 21. 50000 17737. 50| 20. 91000 17250. 75
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0204 621- 01882 4000. 000 kg | 8. 89000 35560. 00| 8. 16000 32640. 00| 8. 32000 33280. 00
SEED M XTURE, T, CONVENTI ONAL M X | | |
0205 501- 06727 LUMP| 2140. 24000 2140. 24 2000. 00000 2000. 00| 3735. 59000 3735. 59
CORI NG, PCCP | | |
0206 602- 06646 127.000 m | 66. 68000 8468. 36| 65. 00000 8255. 00| 72. 19000 9168. 13
TEMPORARY CONCRETE BARRI ER | | |
0208 205- 06938 100.000 m | 51. 45000 5145. 00| 20. 00000 2000. 00| 15. 00000 1500. 00
TEMPORARY SLOPE DRAI N | | |
0209 202- 60820 1200.000 n2 | 0. 98000 1176. 00| 5. 05000 6060. 00| 5. 03000 6036. 00
SURFACE M LLING ASPHALT | | |
0210 202- 60822 600.000 n2 | 2.27000 1362. 00| 5. 05000 3030. 00| 9. 68000 5808. 00
SURFACE M LLI NG, PORTLAND CEMENT | | [
CONCRETE | [ |
0211 303- 52308 19023.000 My | 6. 79000 129166. 17| 9. 30000 176913. 90| 12. 21000 232270. 83
COVPACTED AGGREGATE, O, 53 , RECYCLED | | |
0212 202- 03000 LUMP| 108. 91000 108. 91| 500. 00000 500. 00| 1200. 00000 1200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 12 |
| 3000. 00000 3000. 00
I
|

I I

0213 202- 03000 LUWP| 108. 91000 108. 91| 250. 00000 250. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 111 -13

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER o111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-0175870 | (3) 35-1139301

| TSCHUOR, GALE COVPANY, | NC. | BERNS CONSTRUCTI ON COVPANY | | E & B PAVING | NC

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N
0214 202- 03000 LUWP| 108. 91000 108. 91| 4800. 00000 4800. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 90 | | |
0215 202-03135 1.394 n2 | 390. 63000 544. 54 200. 00000 278. 80| 645. 00000 899. 13
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | [ |
SECTI ON TOTALS | $ 9,560,509. 71 $ 9,576, 827.61| $ 9,966, 769.35
------------------------------------------ e T

CONTRACT TOTALS | $ 9,560,509. 71| $ 9,576,827.61| $ 9,966, 769. 35




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 111 -14
TABULATI ON CF BI DS

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON [ |

0016 205- 02227 1490.000 m | 3. 25000 4842. 50| 3. 40000 5066. 00 7. 34000 10936. 60
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
| NTERCEPTOR DI TCH | [

0017 205- 02231 420.000 m | 70. 00000 29400. 00| 73. 00000 30660. 00 46. 30000 19446. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK [ [

0018 205- 02232 155.000 n8 | 400. 00000 62000. 00| 410. 00000 63550. 00 13. 41000 2078. 55

TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, | |
DI TCH SEDI MENT TRAP | |

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-0918397 | (6) 35-1917625
| HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 ADDED TRAVEL LANES
I I I
0001 105-01925 24,000 MOS | 1600. 00000 38400. 00| 1700. 00000 40800. 00| 2500. 00000 60000. 00
FIELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUWP|  143600. 00000 143600. 00| 150000. 00000 150000. 00| 200000. 00000 200000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 505750. 00000 505750. 00| 510000. 00000 510000. 00| 520000. 00000 520000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWP|  252000. 00000 252000. 00| 250000. 00000 250000. 00| 160000. 00000 160000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-02240 28934.000 n2 | 7.81000 225974. 54| 7. 00000 202538. 00| 5. 27000 152482. 18
PAVEMENT, REMOVE | | [
0006 202-03783 4.000 EACH 285. 89000 1143. 56| 300. 00000 1200. 00| 288. 78000 1155.12
SIGN, PANEL, REMOVE | | |
0007 202- 04089 74.000 EACH 71. 47000 5288. 78| 74. 00000 5476. 00| 72. 19000 5342. 06
SHEET SIGN, REMOVE | | [
0008 202-51368 752.000 n2 | 15. 00000 11280. 00| 16. 00000 12032. 00| 15. 39000 11573. 28
SLOPEWALL, REMOVE | | [
0009 202- 74080 1.000 EACH 428. 83000 428. 83| 440. 00000 440. 00| 433. 16000 433. 16
OVERHEAD SI GN STRUCTURE, CANTI LEVER, | | |
REMOVE | | |
0010 202- 78515 LUWP| 2858. 87000 2858. 87| 2700. 00000 2700. 00| 2887. 74000 2887. 74
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0011 202-93763 21. 000 EACH 137. 23000 2881. 83| 140. 00000 2940. 00| 138. 62000 2911. 02
LI GHT STANDARD AND FOUNDATI ON, REMOVE | | [
0012 202-95579 3.000 EACH 357. 36000 1072. 08| 370. 00000 1110. 00| 360. 97000 1082. 91
SERVI CE POl NT, REMOVE | | |
0013 203- 02000 71759.000 n8 | 7.50000 538192. 50| 7.50000 538192. 50| 10. 28000 737682. 52
EXCAVATI ON, COVVON | | |
0014 203-02020 212.000 n8 | 65. 00000 13780. 00| 67. 00000 14204. 00| 57. 96000 12287. 52
EXCAVATI ON,  UNCLASSI FI ED | | [
0015 205- 02224 1800.000 m | 4. 98000 8964. 00| 6. 20000 11160. 00| 5. 03000 9054. 00
I
I
I
I
I
I
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05
CALL ORDER @ 111

CONTRACT I D :
LETTI NG DATE : 06/19/01 10:00 AM :

DI STRI CT

SET- AS| DE :

R -25274-A
CRAWFCRDSVI LLE DI STRI CT

RQUTE
COUNTI ES :

UsS 421
HAM LTON

DATE : 06/26/01

PAGE : 111 -15

VAR ON

| (4) 35-0999231

| HUNT PAVI NG COVPANY, | NC

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ o e e e e e e e e e e e e m e e =

0019 205- 02236 26.000 EACH 55. 00000
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON |

0020 205- 02237 110.000 EACH 25. 00000
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON |

0022 211- 02060 10781.000 n8 | 17. 00000
B BORROW FOR STRUCTURE BACKFI LL |

0023 303- 52308 37986.000 My | 11. 06000
COVPACTED AGGREGATE, O, 53 |

0024 304- 06464 16888.000 n8 | 31. 56000
SUBBASE FOR PCCP |

0025 305- 05206 8273.000 My | 67. 88000
W DENI NG W TH HVA |

0026 401- 05437 3450.000 My | 36. 87000
QC/ QA HVA BASE 25.0 nm MAI NLI NE |

0027 401- 05455 1424.000 My | 39. 91000
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE|

0028 401- 05456 647.000 My | 50. 01000
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE |

0029 401- 05459 310.000 My | 38. 48000
QC/ QA HVA BASE 25.0 nm SHOULDER |

0030 401- 05464 81.000 My | 56. 77000

QC/ QA HVA SURFACE 9.5 nm SHOULDER
0031 401- 06264 LUWP| 1500. 00000
PRCFI LOGRAPH, HVA

I

0032 402-05470 1284.000 My | 37. 21000
HVA BASE C25.0 mm MAI NLI NE

0033 402- 05495 1250.000 My | 43. 70000
HVA WEDGE AND LEVEL

0034 406- 05520 8.800 M | 217.72000
ASPHALT FOR TACK COAT

0035 501-03707 180.000 nk | 85. 75000
RAI SED CORRUGATED | SLAND, CONCRETE [

0036 501-04635 1945.000 m | 4.17000
M LLED CONCRETE SHOULDER CORRUGATI ONS |

0037 501-05240 11403.000 m | 21. 40000

CONTRACTI ON JO NT, DL

0038 501- 06266 LUWP
PROFI LOGRAPH, PCCP |

0039 501- 06324 60672.000 n2 | 39. 34000
QU QA PCCP, 325 mm |

14272. 27000

| (5) 35-0918397

I
ANOUNT

1430. 00|
2750. 00

183277. 00
420125. 16
532985. 28

561571. 24

|

I

|

I

|

I

|

I

|

I
127201. 50
I

56831. 84|
I

32356. 47
I

11928. 80
I

4598. 37

I

1500. 00|
47777. 64|
54625. 00
1915. 94|
15435. 00|

I
8110. 65

I
244024. 20

|
14272. 27

|
2386836. 48

UNI T PRI CE

58. 00000

27.00000

18. 00000
13. 00000
33. 00000
50. 00000
35. 00000
37. 00000
55. 00000
44. 00000

58. 00000

800. 00000

31. 00000

46. 00000

180. 00000

49. 00000

4. 20000

22. 00000

5700. 00000

42. 00000

I
| RIETH RILEY OONSTRUCTION |

I
AMOUNT

1508. 00

I

2970. 00

I
194058. 00
493818. 00
557304. 00
413650. 00
120750. 00
52688. 00
35585. 00
13640. 00

I
4698. 00

800. 00
39804. 00
57500. 00

1584.0d
8820. 00
8169. 00

I
250866. 00|

I
5700. 00

|
2548224. 00

(6) 35-1917625
M LESTONE CONTRACTCRS, L. P.

UNT PRI CE

55. 56000

25. 25000

19. 81000

11. 41000

34. 31000

45. 54000

37. 00000

48. 00000

105. 00000

41. 00000

85. 00000

3500. 00000

35. 00000

38. 00000

350. 00000

88. 00000

3. 06000

22. 00000

15000. 00000

41. 50000

1444.56

2777.50

213571. 61

433420. 26

579427. 28

376752. 42

127650. 00

68352. 00

67935. 00

12710. 00

6885. 00

3500. 00

44940. 00

47500. 00

3080. 00

15840. 00

5951.70

250866. 00

15000. 00

2517888. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PACGE : 111 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-0918397 | (6) 35-1917625
| HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e eaoa—a-
0040 601-06224 2.000 EACH 31400. 00000 62800. 00| 33000. 00000 66000. 00| 33232. 29000 66464. 58
| MPACT ATTENUATOR CR WL, TL-2 | | |
0041 604- 06069 70.000 n2 | 91. 13000 6379. 10| 43. 00000 3010. 00| 68. 11000 4767.70
CURB RAMP, CONCRETE | | [
0042 604- 06070 4843.000 n2 | 23. 84000 115457. 12| 24. 00000 116232. 00| 30. 74000 148873. 82
S| DEWALK, CONCRETE | | |
0043 605- 06100 2778.000 m | 29. 37000 81589. 86| 23. 00000 63894. 00| 30. 00000 83340. 00
CURB, | NTEGRAL, C, CONCRETE [ | |
0044 605-06120 50.000 m | 69. 77000 3488. 50| 49. 00000 2450. 00| 85. 00000 4250. 00
CURB, CONCRETE | | [
0045 605- 06150 585.000 m | 42. 22000 24698. 70| 62. 00000 36270. 00| 55. 19000 32286. 15
CURB AND GUTTER, C, CONCRETE Type C | | [
0046 605- 06250 1393.000 n2 | 58. 56000 81574. 08| 66. 00000 91938. 00| 60. 00000 83580. 00
CENTER CURB, C, CONCRETE | | |
0047 610- 05527 292.000 My | 75. 69000 22101. 48| 59. 00000 17228. 00| 85. 00000 24820. 00
HVA FOR APPROACHES | [
0048 611- 05330 2730.000 n2 | 34. 22000 93420. 60| 37. 00000 101010. 00| 43. 09000 117635. 70
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0049 611-06497 5.000 EACH 110. 00000 550. 00| 110. 00000 550. 00| 176. 77000 883. 85
MAI LBOX ASSEMBLY, SINGLE | | |
0050 615-06490 64. 000 EACH 95. 00000 6080. 00| 98. 00000 6272. 00| 110. 10000 7046. 40
R GHT OF WAY MARKER | | |
0051 615-06510 11. 000 EACH 305. 00000 3355. 00| 320. 00000 3520. 00| 409. 09000 4499, 99
MONUMENT, C | | |
0052 615-06515 15. 000 EACH 70. 00000 1050. 00] 73. 00000 1095. 00| 102. 02000 1530. 30
MONUMVENT, D | | |
0053 615- 06527 1.000 EACH 495. 00000 495. 00| 510. 00000 510. 00| 308. 08000 308. 08
MONUMENT, SECTI ON CORNER | | |
0054 616- 02320 352.000 n2 | 2. 50000 880. 00| 2. 60000 915. 20| 2. 54000 894. 08
GEOTEXTI LES | | |
0055 616- 06405 178.000 My | 21. 00000 3738. 00| 22. 00000 3916. 00| 28. 51000 5074.78
Rl PRAP, REVETNMENT | | |
0056 621-01004 16. 000 EACH 575. 00000 9200. 00| 600. 00000 9600. 00| 580. 81000 9292. 96
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0057 621- 06545 14.900 My | 586. 00000 8731. 40| 610. 00000 9089. 00| 591. 92000 8819. 61
FERTI LI ZER | | |
0058 621- 06548 11. 000 kg | 49. 50000 544. 50| 51. 00000 561. 00| 50. 00000 550. 00
SEED M XTURE, CV | |
0059 621- 06553 1020. 000 kg | 6. 17000 6293. 40| 6. 40000 6528. 00| 6. 23000 6354. 60

SEED M XTURE, R



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 111 -17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER : 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-0999231 | (5) 35-0918397 | (6) 35-1917625
| HUNT PAVI NG COMPANY, INC. | RIETH RILEY OONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0060 621- 06565 224.000 My | 448. 00000 100352. 00| 460. 00000 103040. 00| 452. 52000 101364. 48
MULCHI NG MATERI AL | | [
0061 621- 06567 780.000 KL | 0. 53000 413. 40| 0. 55000 429. 00| 0. 54000 421. 20
WATER | | |
0062 621- 06574 43372.000 n2 | 3. 02000 130983. 44| 3. 10000 134453, 20| 3. 05000 132284. 60
SODDI NG | | |
0063 702- 94656 2.200 n8 | 800. 00000 1760. 00| 500. 00000 1100. 00| 1023. 05000 2250. 71
CONCRETE, B | | |
0064 703- 01540 45.000 EACH| 45. 00000 2025. 00| 14. 00000 630. 00| 15. 12000 680. 40
THREADED Tl E BAR ASSEMBLY | | |
0065 714- 26702 48.000 m | 1100. 00000 52800. 00| 1100. 00000 52800. 00| 812. 83000 39015. 84
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1800 nm x 900 mm | | |
0066 715- 05019 100.700 m | 200. 00000 20140. 00| 210. 00000 21147. 00| 174. 20000 17541. 94
PIPE, TYPE 1, C RCULAR 900 mm | | |
0067 715- 05024 396.000 m | 200. 00000 79200. 00| 210. 00000 83160. 00| 157. 10000 62211. 60
PIPE, TYPE 2, C RCULAR 900 mm | | |
0068 715- 05048 6260.000 m | 6. 81000 42630. 60| 6. 70000 41942. 00| 6. 57000 41128. 20
PI PE, TYPE 4, C RCULAR 150 mm | | |
0069 715- 05151 1445.300 m | 85. 00000 122850. 50| 88. 00000 127186. 40| 75. 36000 108917. 81
PIPE, TYPE 2, C RCULAR 375 mm | | |
0070 715- 05152 735.700 m | 100. 00000 73570. 00| 100. 00000 73570. 00| 88. 68000 65241. 88
PIPE, TYPE 2, C RCULAR 450 mm | | |
0071 715- 05154 608.000 m | 115. 00000 69920. 00| 120. 00000 72960. 00| 67. 26000 40894. 08
PIPE, TYPE 2, C RCULAR 600 mm | | |
0072 715- 05156 330.200 m | 145. 00000 47879. 00| 150. 00000 49530. 00| 137. 79000 45498. 26
PI PE, TYPE 2, C RCULAR 750 mm | | |
0073 715- 05159 380.800 m | 215. 00000 81872. 00| 200. 00000 76160. 00| 197. 88000 75352. 70
PIPE, TYPE 2, C RCULAR 1050 nm | | |
0074 715- 05161 552.400 m | 145. 00000 80098. 00| 150. 00000 82860. 00| 237. 33000 131101. 09
PIPE, TYPE 2, C RCULAR 1200 nm | | |
0075 715- 05163 405.200 m | 325. 00000 131690. 00| 340. 00000 137768. 00| 351. 71000 142512. 89
PIPE, TYPE 2, C RCULAR 1500 nm | | |
0076 715- 05356 207.300 m | 170. 00000 35241. 00| 180. 00000 37314. 00| 798. 32000 165491. 74
Pl PE, TYPE 2, DEFORVED, MN. AREA 2.73 | | |
e I I I
0077 715- 05841 2.000 EACH 2800. 00000 5600. 00| 2900. 00000 5800. 00| 1272. 28000 2544, 56
CONCRETE ANCHOR, 1500 nm | | |
0078 715- 06939 1.000 EACH 2800. 00000 2800. 00| 2900. 00000 2900. 00| 2622. 04000 2622. 04
CONCRETE ANCHOR, M N. AREA 2.73 n2 | | |
0079 715- 46005 2.000 EACH 480. 00000 960. 00| 500. 00000 1000. 00| 313. 68000 627. 36

PI PE END SECTI ON, 375 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 111 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-0918397 (6) 35-1917625

| HUNT PAVI NG COVPANY, | NC. | RIETH RI LEY CONSTRUCTI ON M LESTONE CONTRACTCRS, L.P.

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0080 715- 46030 1.000 EACH 765. 00000 765. 00| 790. 00000 790. 00| 610. 61000 610. 61
Pl PE END SECTI ON, 750 nm | | [

0081 715- 46040 6.000 EACH 1050. 00000 6300. 00| 1100. 00000 6600. 00| 725. 25000 4351. 50
Pl PE END SECTI ON, 900 nm | | |

0082 718- 01044 397.000 m | 39. 68000 15752. 96| 32. 00000 12704. 00| 31. 06000 12330. 82
Pl PE, UNDERDRAI N OUTLET, PVC, 150mm | | |

0083 718- 06528 10. 000 EACH| 185. 00000 1850. 00| 620. 00000 6200. 00| 606. 06000 6060. 60
OQUTLET PROTECTOR, 1 | | |

0084 718- 06531 6.000 EACH| 255. 00000 1530. 00| 310. 00000 1860. 00| 303. 03000 1818. 18
OUTLET PROTECTOR, 3 | |

0085 718- 06532 6260.000 m | 3. 00000 18780. 00| 3.10000 19406. 00| 2. 98000 18654. 80
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |

0086 718-94889 1575.000 n8 | 33. 26000 52384. 50| 31. 00000 48825. 00| 30. 20000 47565. 00
AGGREGATE FOR UNDERDRAI NS, 8 | | |

0088 720- 01091 1.000 EACH 3830. 00000 3830. 00| 4000. 00000 4000. 00| 1462. 96000 1462. 96
MANHOLE, C10, MODI FI ED | | |

0089 720- 03757 1.000 EACH 1350. 00000 1350. 00| 1400. 00000 1400. 00| 1759. 26000 1759. 26
MANHOLE, C15 | | |

0090 720- 44000 12.000 EACH 250. 00000 3000. 00| 260. 00000 3120. 00| 395. 04000 4740. 48
CASTI NG, ADJUST TO GRADE | |

0091 720- 45030 4.000 EACH 1000. 00000 4000. 00| 1000. 00000 4000. 00| 940. 72000 3762. 88
I NLET, E7 | | |

0092 720- 45035 3.000 EACH 1100. 00000 3300. 00| 1100. 00000 3300. 00| 940. 72000 2822. 16
I NLET, F7 | | |

0093 720- 45045 41.000 EACH 1100. 00000 45100. 00| 1100. 00000 45100. 00| 1139. 67000 46726. 47
I NLET, J10 [ | [

0094 720- 45055 28.000 EACH 1200. 00000 33600. 00| 1200. 00000 33600. 00| 1139. 67000 31910. 76
I NLET, MLO | | |

0095 720- 45075 2.000 EACH 1250. 00000 2500. 00| 1300. 00000 2600. 00| 1178. 84000 2357. 68
I NLET, R13 | | |

0096 720- 45265 17.000 EACH 550. 00000 9350. 00| 570. 00000 9690. 00| 351. 24000 5971. 08
Pl PE CATCH BASIN, 375 nm | |

0097 720- 45270 2.000 EACH 600. 00000 1200. 00| 620. 00000 1240. 00| 377. 43000 754. 86
Pl PE CATCH BASIN, 450 nm | |

0098 720- 45410 33.000 EACH 1300. 00000 42900. 00| 1300. 00000 42900. 00| 1343. 38000 44331. 54
MANHOLE, C4 | | |

0099 720- 45415 25.000 EACH| 1400. 00000 35000. 00| 1500. 00000 37500. 00| 2260. 87000 56521. 75
MANHOLE, D4 | | |

0100 720- 45416 17.000 EACH 1300. 00000 22100. 00| 1300. 00000 22100. 00| 2925. 44000 49732. 48
MANHOLE, E4 | | |

0101 720- 45430 5.000 EACH 1350. 00000 6750. 00| 1400. 00000 7000. 00| 7719. 03000 38595. 15

MANHOLE, G4 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 111 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-0918397 (6) 35-1917625

| HUNT PAVI NG COVPANY, | NC. | RIETH RI LEY CONSTRUCTI ON M LESTONE CONTRACTCRS, L.P.

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N
0102 720- 45605 1.500 m | 1765. 00000 2647. 50| 1800. 00000 2700. 00| 1120. 89000 1681. 34
MANHOLE, RECONSTRUCT STRUCTURE | | I
0103 720-98174 24.000 EACH| 1500. 00000 36000. 00| 1600. 00000 38400. 00| 1401. 15000 33627. 60
I NLET, B15 [ [ [
0104 720- 98555 14.000 EACH| 1650. 00000 23100. 00| 1700. 00000 23800. 00| 1481. 48000 20740. 72
I NLET, C15 [ [ [
0105 731-06223 601.000 R | 630. 00000 378630. 00| 630. 00000 378630. 00| 632. 52000 380144. 52
SO L NAILED WALL | |
0106 801- 01504 20.000 EACH| 25. 00000 500. 00| 26. 00000 520. 00| 40. 40000 808. 00

TEMPORARY PAVEMENT MESSAGE MARKI NG | I I
LANE | NDI CATI ON ARROW | | I

0107 801- 01505 3.000 EACH 45. 00000 135. 00| 47. 00000 141. 00| 50. 51000 151. 53
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | | |
WORD ((ONLY) I I
0108 801- 04308 46.000 EACH 50. 00000 2300. 00| 52. 00000 2392. 00| 50. 51000 2323. 46
ROAD CLOSURE S| GN ASSEMBLY | | |
0109 801- 06203 12778.000 m | 0. 40000 5111. 20| 0. 41000 5238. 98| 0. 23000 2938. 94
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0110 801- 06207 34250.000 m | 2. 85000 97612. 50| 3. 00000 102750. 00| 2. 88000 98640. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0111 801- 06216 141.000 m | 5. 00000 705. 00| 5. 20000 733. 20| 4. 04000 569. 64
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 nm | |
0112 801- 06605 147.000 EACH 50. 00000 7350. 00| 52. 00000 7644. 00| 50. 51000 7424. 97
BARRI CADE, I11A | |
0113 801- 06640 47.000 EACH 124. 00000 5828. 00| 130. 00000 6110. 00| 125. 25000 5886. 75
CONSTRUCTI ON SI GN, A | | |
0114 801- 06645 10.000 EACH 35. 00000 350. 00| 36. 00000 360. 00| 35. 35000 353. 50
CONSTRUCTI ON SIGN, B | | |
0115 801- 06710 1095.000 DAY | 15. 00000 16425. 00| 16. 00000 17520. 00| 15. 15000 16589. 25
FLASH NG ARROW SI GN | | |
0116 801- 06775 LUMP|  192500. 00000 192500. 00]  200000. 00000 200000. 00|  155888. 88000 155888. 88
MAI NTAI NI NG TRAFFI C | | |
0117 801- 09133 4.000 EACH 9400. 00000 37600. 00| 9700. 00000 38800. 00| 9494. 94000 37979. 76
TEMPORARY CHANGEABLE MESSAGE Sl GN | | |
0118 802- 02293 30.090 n8 | 465. 14000 13996. 06| 480. 00000 14443. 20| 469. 84000 14137. 49
CONCRETE, SI GN' FOUNDATI ON | | |
0119 802- 04893 2.000 EACH 50. 00000 100. 00| 78. 00000 156. 00| 50. 51000 101. 02
REFERENCE PCST | |
0120 802- 05701 67.600 m 31. 43000 2124. 67| 33. 00000 2230. 80| 31. 75000 2146. 30
|
I

I
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 111 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-0918397 | (6) 35-1917625
| HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0121 802- 05702 78.000 m | 26. 43000 2061. 54| 27. 00000 2106. 00| 26. 70000 2082. 60
SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | | |
0122 802- 76015 80.730 nm2 | 136. 18000 10993. 81| 140. 00000 11302. 20| 137. 56000 11105. 22
S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0123 802- 76025 3.210 n2 | 108. 42000 348. 03| 110. 00000 353. 10| 109. 52000 351. 56

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |

0124 802- 76035 72.480 n2 | 115. 74000 8388. 84| 120. 00000 8697. 60| 116. 91000 8473. 64
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0125 802- 76040 3.240 n2 | 122. 83000 397. 97 130. 00000 421. 20| 124. 07000 401. 99
SIGN, SHEET ENCLOSED LENS W TH LEGEND, | | |
3.18 mm TH CKNESS | |

0126 802- 76095 570.060 kg | 3. 93000 2240. 34| 4.10000 2337. 25| 3. 97000 2263. 14
STRUCTURAL STEEL, BREAKAWAY | |

0127 802- 99045 4.000 EACH 71. 47000 285. 88 74. 00000 296. 00| 72. 19000 288. 76
SI GN REMOUNTI NG | | |

0128 803- 02310 2591.000 kg | 2. 77000 7177.07| 2.90000 7513. 90| 2. 80000 7254. 80
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |

0129 803-76125 1.000 EACH 5719. 44000 5719. 44] 5900. 00000 5900. 00| 5777. 21000 5777.21
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | | |

0130 803- 76140 4.000 EACH  11179.44000 44717.76]  12000. 00000 48000.00|  11292. 35000 45169. 40
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |

0131 803- 76175 14.400 m | 493. 61000 7107. 98| 510. 00000 7344. 00| 498. 60000 7179. 84

WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSENMBLY( CANTI LEVER) | I I

0132 804-06771 65.000 EACH 20. 00000 1300. 00] 19. 00000 1235. 00| 21. 21000 1378. 65
DELI NEATOR PCST, FLEXI BLE | | |

0133 805- 01815 12.000 EACH 1482. 44000 17789. 28| 1500. 00000 18000. 00| 1497. 41000 17968. 92
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |

0134 805- 01842 7.000 EACH 648. 86000 4542. 02| 670. 00000 4690. 00| 655. 41000 4587. 87
HANDHOLE, S| GNAL | | |

0135 805- 02087 LUWP) 1429. 44000 1429. 44| 1500. 00000 1500. 00 1443. 88000 1443. 88
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PVENT | | |

0136 805- 02658 1000.000 m | 3. 86000 3860. 00| 4.00000 4000. 00| 3.90000 3900. 00
CABLE, COAXI AL | | |

0137 805- 04782 3.000 EACH  23499. 84000 70499.52|  24000. 00000 72000.00|  23737. 19000 71211.57

VI DEO VEH CLE DETECTCOR SYSTEM | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-0918397 | (6) 35-1917625
| HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0138 805- 05006 415.000 m | 12. 98000 5386. 70| 13. 00000 5395. 00| 13. 11000 5440. 65
FI BER OPTI CS CABLE, FI GURE 8 | | |
0139 805- 06592 620.000 m | 34. 09000 21135. 80| 35. 00000 21700. 00| 34. 43000 21346. 60
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0140 805- 78106 1.000 EACH| 9359. 01000 9359. 01| 9700. 00000 9700. 00| 9453. 54000 9453. 54

CONTROLLER AND CABI NET, MASTER, MENU |
DRI VEN, 8 PHASE FI BER OPTIC |
0141 805-78109 2.000 EACH 7856. 41000 15712.

|
82| 8100. 00000 16200. 00| 7935. 76000 15871. 52
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE FI BER OPTIC | | |
0142 805- 78205 22.000 EACH| 304. 65000 6702. 30| 320. 00000 7040. 00| 307. 73000 6770. 06
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0143 805- 78215 12.000 EACH 304. 65000 3655. 80| 320. 00000 3840. 00| 307. 73000 3692. 76
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0144 805- 78415 10. 000 EACH| 1484. 72000 14847. 20| 1500. 00000 15000. 00| 1499. 72000 14997. 20
SPAN, CATENARY, AND TETHER | | |
0145 805- 78420 12.000 EACH 166. 07000 1992. 84| 170. 00000 2040. 00| 167. 75000 2013. 00
DI SCONNECT HANGER | | |
0146 805- 78445 3.000 EACH 494. 86000 1484. 58| 510. 00000 1530. 00| 499. 86000 1499. 58
SI GNAL SERVI CE | | |
0147 805- 78467 57.000 m | 4. 41000 251. 37 4. 60000 262. 20| 4. 45000 253. 65
SI GNAL CABLE, 3C 8GA. | | |
0148 805- 78480 1000.000 m | 2. 98000 2980. 00| 3. 10000 3100. 00| 3. 01000 3010. 00
SI GNAL CABLE, 3C 14GA. | | |
0149 805- 78485 650.000 m | 3. 20000 2080. 00| 3. 30000 2145. 00| 3. 23000 2099. 50
SI GNAL CABLE, 5C 14GA. | | |
0150 805- 78490 660.000 m | 3. 53000 2329. 80| 3. 70000 2442. 00| 3. 57000 2356. 20
SI GNAL CABLE, 7C 14GA. | | |
0151 805- 78784 55.000 EACH 1. 00000 55. 00| 1. 00000 55. 00| 1. 01000 55. 55
LOOP DETECTCR DELAY AMPLI FI ER, 1 CHANNEL| | |
0152 805- 78925 3.000 EACH 989. 72000 2969. 16| 1000. 00000 3000. 00| 999. 72000 2999. 16
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0153 805- 81060 12.000 EACH 2832. 36000 33988. 32| 2900. 00000 34800. 00| 2860. 97000 34331. 64
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0154 805- 86810 3.000 EACH 3431. 77000 10295. 31| 3600. 00000 10800. 00| 3466. 43000 10399. 29
SERVI CE POINT, |1 | | |
0155 805- 86889 780.000 m | 1. 39000 1084. 20| 1. 40000 1092. 00| 1. 40000 1092. 00

POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 111 -22
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-0918397 | (6) 35-1917625
| HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0156 805- 86920 57.000 EACH 5. 17000 294. 69| 5. 40000 307. 80| 5. 22000 297.54
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROCFED | | |
0157 805- 86925 12. 000 EACH 17. 49000 209. 88| 18. 00000 216. 00| 17. 67000 212. 04
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | [ [
0158 805- 86930 34.000 EACH 6. 82000 231. 88| 7.10000 241. 40| 6. 89000 234. 26
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0159 805- 86935 20.000 EACH 17. 11000 342. 20| 18. 00000 360. 00| 17. 28000 345. 60
I NSULATI NG LI NK, WATERPROOFED | | |
0160 805- 86955 13.000 EACH 181. 44000 2358. 72| 190. 00000 2470. 00| 183. 27000 2382.51
CABLE DUCT MARKER [ [ [
0161 805- 95296 LUVP| 8576. 62000 8576. 62| 8900. 00000 8900. 00| 8663. 24000 8663. 24
SI GNAL HEADS, TEMPCORARY, | NSTALL | | |
0162 805-98335 3050.000 m | 11. 01000 33580. 50| 11. 00000 33550. 00| 11. 12000 33916. 00

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ [ |

0163 805- 98336 125.000 m | 11. 01000 1376. 25| 11. 00000 1375. 00| 11. 12000 1390. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ |

0164 807-04309 1.000 EACH 1870. 00000 1870. 00| 1900. 00000 1900. 00| 1888. 89000 1888. 89
PORTABLE TOAER LI GHTI NG, DRI VE SYSTEM | | |
0165 807-04779 21.000 EACH 582. 89000 12240. 69| 600. 00000 12600. 00| 588. 78000 12364. 38

CONCRETE FOUNDATI ON W TH GROUNDI NG | | |
760 nm X 760 mm X 2450 mm | | |

0166 807- 78590 5.000 EACH 314. 53000 1572. 65| 330. 00000 1650. 00| 317. 71000 1588. 55
HANDHOLE | | |

0167 807- 82016 4.000 EACH 589. 40000 2357. 60| 610. 00000 2440. 00| 595. 35000 2381. 40
SI GN CI RCUI T | NSTALLATI ON, CANTI LEVER, | | |
2 LUM NAI RES [ | |

0168 807- 82054 2.000 EACH 599. 30000 1198. 60| 620. 00000 1240. 00| 605. 36000 1210. 72
UNDERPASS Cl RCUI T | NSTALLATI ON, 4 [ | |
LUM NAI RES | |

0169 807- 84752 4.000 EACH 926. 13000 3704. 52 960. 00000 3840. 00| 935. 49000 3741. 96

LIGHT POLE, 12.2 mE MH, 3.1 mMST |
ARM TRANSFORVER BASE |
0170 807-84814 17.000 EACH 1065. 83000 18119. 11

I
I
I I
|
LIGHT POLE, 12.8 mE. MH, 4.6 mMAST | | |
I
I
I
I

1100. 00000 18700. 00| 1076. 59000 18302. 03
ARM TRANSFORVER BASE | |
0171 807-86620 21.000 EACH 203. 47000 4272. 87 210. 00000 4410. 00| 205. 53000 4316. 13

LUM NAI RE, ROADWAY, H GH PRESSURE |
SODI UM 400 WATT I



ENG NEER S ESTI MATE: $ 10, 801, 288. 05
CALL ORDER @ 111
LETTI NG DATE : 06/19/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -25274-A
CRAWFCRDSVI LLE DI STRI CT

RQUTE
COUNTI ES :

UsS 421
HAM LTON

DATE :
PAGE :

VAR ON

06/ 26/ 01
111 -23

| (4) 35-0999231

| HUNT PAVI NG COVPANY,

LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON

0172 807- 86665 24.000 EACH
LUM NAI RE, H GH MAST, 1000 WATT, HIGH |
PRESSURE SODI UM |

0173 807- 86750 8.000 EACH
LUM NAI RE UNDERPASS, WALL MOUNTED, HI GH |
PRESSURE SODI UM 150 WATT |

0174 807- 86790 8.000 EACH
LUM NAI RE, SI G\, MERCURY VAPOR, W TH |
GLARE SHI ELD, 250 WATT |

25.000 EACH

0175 807- 86910
CONNECTCR KI T, UNFUSED |
0176 807- 86915 29.000 EACH
CONNECTCR KI T, FUSED |
0177 807- 86950 31.000 EACH

SIGN, UNDERPASS, AND ROADWAY LI GHTING |
LOCATI ON | DENTI FI CATI ON |
4.000 EACH

0178 807-97619
H GH MAST TONER, RETRCFI T
0179 808-01468 57.000 m

I

LINE, EPOXY, DOTTED, WH TE, 125 mm 600 |
mm LINE, 1200 nm GAP |
0180 808- 01503 8.000 m |
LINE, EPOXY, BROKEN, YELLOW 150 nm |
600 mm LINE, 1200 MV GAP |
0181 808- 03002 1270.000 m |
LINE, EPOXY, BROKEN, WHI TE, 100 nm |
0182 808- 03631 3260.000 m |
LINE, EPOXY, SOLID, WH TE, 100 nm |
0183 808- 03632 3294.000 m |
LINE, EPOXY, SOLID, YELLOW 100 mm |

0184 808- 04896 490.000 m |
LI NE, EPOXY, BROKEN, YELLOW 100 nm |
0185 808-05534 722.000 m |
LI NE, EPOXY, SCLID, WHI TE, 200 mm |
0186 808-05535 44.000 m |

TRANSVERSE MARKI NGS, EPOXY, SOLI D, |
VWH TE, CROSSHATCH LI NE, 600 mm |
0187 808-06701 215. 000 |
LI NE, THERMOPLASTI C, BROKEN, VH TE, |
100nm I

|

3

0188 808-06711 102.000 m
LI NE, PAINT, BROKEN, WH TE, 100 mm

472.

395.

373.

30.
31.

51.

6352.
33.

35.

30.

UNI'T PR CE

11351.

97000

97000

97000

58000
68000

68000

08000
00000

00000

. 05000

. 05000

. 05000

. 05000

. 10000

00000

. 50000

. 50000

I NC.

| (5) 35-0918397
| R'ETH RI LEY CONSTRUCTI ON

I
ANOUNT]|

3167.

2991.

764.
918.

1602.

25408.

1881.

280.

2603.

6683.

6752.

1004.

2960.

1320.

322.

51.

28|
I

I
76|
|
I
76|
I
I
50|
I
72|
|
08|
I
I
32|
I
00|
I
I
00|
I
I
50|
I
00|
I
70|
I
50|
I
20|
I
00|
I
I
50|
I
I
00|
|

UNI T PRI CE

11760.

390.

32.
33.

54.

6600.

34.

36.

31.

. 00000

. 00000

00000

00000
00000

00000

00000
00000

00000

. 10000

. 10000

. 10000

. 10000

. 30000

00000

. 60000

. 52000

3280

3120.

800.

957.

1674

26400.

1938.

288.

2667.

6846.

6917.

1029.

3104.

1364.

344,

53.

| (6) 35-1917625

| M LESTONE CONTRACTCRS, L. P.

00|
|

. 00|

|
I
00|
I
I
00|
I
00|
I

. 00|

I
I
00|
I
00|
I
I
00|
I
I
00|
I
00|
I
40|
I
00|
I
60|
I
00|
I
I
00|
I
|
04|
|

UNT PRI CE

477.

399.

377.

30.
32.

52.

6416.
33.

35.

30.

75000

97000

75000

89000
00000

20000

24000
33000

35000

. 07000

. 07000

. 07000

. 07000

. 14000

30000

. 01000

. 70000

772.
928.

1618.

25664.

1899.

282.

2628.

6748.

6818.

1014.

2989.

1333.

217.

71.

.00

25
00

20

96

81

80

90

20

58

30

08

20

15

40



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 111 -24
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-0918397 | (6) 35-1917625
| HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0189 808-06712 57.000 m | 0. 50000 28. 50| 0. 52000 29. 64| 0. 70000 39.90
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0190 808-06713 30.000 m | 0. 50000 15. 00| 0. 52000 15. 60| 0. 70000 21.00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0191 808-06714 940.000 m | 0. 50000 470. 00| 0. 52000 488. 80| 0. 70000 658. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0192 808-06723 2.000 EACH 25. 00000 50. 00| 26. 00000 52. 00| 55. 56000 111.12

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE |
I NDI CATI ON ARROW |
0193 808- 74805 259.000 m | 30. 00000 7770. 00

I
I
| 31. 00000 8029. 00| 30. 30000 7847.70
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | | |
600 nm | | |
0194 808- 74807 60. 000 EACH 190. 00000 11400. 00| 200. 00000 12000. 00| 191. 92000 11515. 20
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAS | [ |
0195 808- 74808 47.000 EACH 240. 00000 11280. 00| 250. 00000 11750. 00| 242. 42000 11393. 74
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | [
(ONLY) I I I
0196 808- 75090 22.000 m | 3. 33000 73. 26| 3. 50000 77. 00| 10. 10000 222.20
TRANSVERSE MARKI NGS, PAI NT, SOLI D, | | [
YELLOW CROSSHATCH LI NE, 600 mm | | |
0197 808- 75205 485.000 m | 1. 50000 727. 50| 1. 60000 776. 00| 1. 01000 489. 85
LINE, THERMOPLASTIC, SOLID, WA TE, 100 | |
mm I I I
0198 808- 75245 543.000 m | 1. 50000 814. 50| 1. 60000 868. 80| 1. 01000 548. 43
LI NE, THERMOPLASTIC, SOLID, YELLOW [ | |
100nm | | |
0199 808- 75274 60.000 m | 5. 50000 330. 00| 5. 70000 342. 00| 10. 10000 606. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLI D, YELLON CROSSHATCH LINE, 200 mm | | |
300Mm | [
0200 808- 75320 8.000 EACH 45. 00000 360. 00| 47. 00000 376. 00| 60. 61000 484. 88
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0201 808- 75325 8.000 EACH 55. 00000 440. 00| 57. 00000 456. 00| 75. 76000 606. 08
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0202 808- 75996 219.000 EACH 10. 00000 2190. 00| 10. 00000 2190. 00| 10. 10000 2211. 90
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0203 808- 75998 825. 000 EACH| 20. 50000 16912. 50| 21. 00000 17325. 00| 20. 71000 17085. 75
I

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 111 -25
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER o111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-0918397 | (6) 35-1917625
| HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0204 621-01882 4000. 000 kg | 8. 16000 32640. 00| 8. 50000 34000. 00| 8. 24000 32960. 00
SEED M XTURE, T, CONVENTIONAL M X | | |
0205 501- 06727 LUWP| 8555. 05000 8555. 05| 3100. 00000 3100. 00| 8000. 00000 8000. 00
CORI NG, PCCP | | |
0206 602- 06646 127.000 m | 68. 63000 8716. 01| 140. 00000 17780. 00| 84. 57000 10740. 39
TEMPORARY CONCRETE BARRI ER | | |
0208 205- 06938 100.000 m | 9. 59000 959. 00| 31. 00000 3100. 00| 27. 67000 2767. 00
TEMPORARY SLOPE DRAI N | | |
0209 202-60820 1200.000 n2 | 3. 16000 3792. 00| 4. 00000 4800. 00| 5. 20000 6240. 00
SURFACE M LLI NG ASPHALT | | |
0210 202- 60822 600.000 n2 | 5. 83000 3498. 00| 9. 40000 5640. 00| 5. 73000 3438. 00
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0211 303-52308 19023.000 My | 10. 44000 198600. 12| 8. 90000 169304. 70| 10. 22000 194415. 06
COVPACTED AGGREGATE, O, 53 , RECYCLED | | |
0212 202- 03000 LUWP| 950. 00000 950. 00| 2000. 00000 2000. 00| 2545, 31000 2545, 31
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 12 I I I
0213 202- 03000 LUVP| 2550. 00000 2550. 00| 5000. 00000 5000. 00| 848. 44000 848. 44
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 16 | I |
0214 202- 03000 LUWP| 6950. 00000 6950. 00| 10000. 00000 10000. 00| 10332. 85000 10332. 85
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 90 I I I
0215 202-03135 1.394 n2 | 750. 00000 1045. 50| 1000. 00000 1394. 00| 869. 53000 1212.12
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | [ |
SECTI ON TOTALS | $ 10, 115, 635. 07| $ 10, 270, 520. 71| $ 10, 478, 566. 37
------------------------------------------ ey

CONTRACT TOTALS | $ 10, 115, 635. 07| $ 10, 270, 520. 71| $ 10, 478, 566. 37




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PACGE : 111 -26
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 36-2231526 | |
| WALSH CONSTR CO. OF I LL | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 ADDED TRAVEL LANES
I I I
0001 105-01925 24.000 MOS | 1940. 42000 46570. 08| |
FIELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUWVP|  200000. 00000 200000. 00| |
CONSTRUCTI ON ENG NEERI NG | [ [
0003 110-01001 LUWP|  564000. 00000 564000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP|  282000. 00000 282000. 00| |
CLEARI NG RI GHT OF WAY | | [
0005 202- 02240 28934.000 n2 | 4. 93000 142644. 62| |
PAVEMENT, REMOVE | [ [
0006 202-03783 4.000 EACH 285. 89000 1143. 56| |
SIGN, PANEL, REMOVE | | |
0007 202- 04089 74.000 EACH| 71. 47000 5288. 78| |
SHEET SIGN, REMOVE [ | [
0008 202-51368 752.000 n2 | 7.96000 5985. 92| |
SLOPEWALL, REMOVE [ [ [
0009 202- 74080 1.000 EACH 428. 83000 428. 83|
OVERHEAD SI GN STRUCTURE, CANTI LEVER, | | |
REMOVE | | |
0010 202-78515 LUWP| 2858. 87000 2858. 87| |
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |
0011 202-93763 21. 000 EACH| 238. 04000 4998. 84| |
LI GHT STANDARD AND FOUNDATI ON, REMOVE | [ [
0012 202- 95579 3.000 EACH 357. 36000 1072. 08| |
SERVI CE POl NT, REMOVE | | [
0013 203- 02000 71759.000 nB | 14. 00000 1004626. 00| |
EXCAVATI ON, COVVON | [ |
0014 203- 02020 212.000 n8 | 1. 00000 212. 00| |
EXCAVATI ON,  UNCLASSI FI ED | | |
0015 205- 02224 1800.000 m | 4. 98000 8964. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | |
0016 205- 02227 1490.000 m | 6. 39000 9521. 10| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
| NTERCEPTOR DI TCH | [ |
0017 205-02231 420.000 m | 32. 66000 13717. 20| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | | |
0018 205-02232 155.000 nm8 | 34. 85000 5401. 75| |
TEMPORARY ERCSI ON AND SEDI MENT CONTRQOL, | | |
I I

DI TCH SEDI MENT TRAP



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/26/01
PAGE : 111 -27

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 36-2231526 |
| WALSH OONSTR CO. OF | LL |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|

0019 205- 02236 26.000 EACH 55. 00000 1430. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | |

0020 205- 02237 110.000 EACH 25. 00000 2750. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON |

| 13. 67000 147376. 27|

I

|

0022 211-02060 10781.000 n8
B BORRON FCR STRUCTURE BACKFI LL |
0023 303- 52308 37986.000 My 11. 54000 438358. 44|
COMPACTED AGGREGATE, O 53 | |
0024 304- 06464 16888.000 18 | 34. 86000 588715. 68
SUBBASE FCR PCCP | |
0025 305- 05206 8273.000 My | 46. 30000 383039. 90|
W DENI NG W TH HMVA | |
0026 401- 05437 3450.000 My | 36. 87000 127201. 50|
QU QA HVA BASE 25.0 mm  MAI NLI NE | |
0027 401- 05455 1424.000 My | 39. 91000 56831. 84
QU QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE] |
0028 401- 05456 647.000 My | 50. 01000 32356. 47|
QU QA HVA SURFACE 9.5 mm  MAI NLI NE | |
0029 401- 05459 310.000 My | 38. 48000 11928. 80|
QU QA HVA BASE 25.0 mm SHOULDER | |
0030 401- 05464 81.000 My | 56. 77000 4598. 37|
QU QA HVA SURFACE 9.5 mm  SHOULDER | |
0031 401- 06264 LUMP|  1500. 00000 1500. 00|
PROFI LOGRAPH, HVA I |
0032 402- 05470 1284.000 My | 37. 21000 47777. 64|
HVA BASE C25.0 mm MAI NLI NE | |
0033 402- 05495 1250.000 My | 43. 70000 54625. 00|
HVA VEDGE AND LEVEL | |
0034 406- 05520 8.800 My | 217. 72000 1915. 94]
ASPHALT FOR TACK COAT | |
0035 501- 03707 180.000 n2 | 51. 72000 9309. 60|
RAI SED CORRUGATED | SLAND, CONCRETE | |
0036 501- 04635 1945.000 m | 6. 38000 12409. 10|
M LLED CONCRETE SHOULDER CORRUGATI ONS | |
0037 501- 05240 11403.000 m | 20. 20000 230340. 60|
CONTRACTI ON JOINT, D1 | |
0038 501- 06266 LUMP|  10426. 84000 10426. 84]
PROFI LOGRAPH, PCCP | |
0039 501- 06324 60672.000 2 | 40.42000  2452362. 24]

Q QA PCCP, 325 mm | |

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PACGE : 111 -28
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 36-2231526 | |
| WALSH CONSTR CO. OF I LL | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 601-06224 2.000 EACH 31400. 00000 62800. 00| |
| MPACT ATTENUATOR CR WL, TL-2 | | |
0041 604- 06069 70.000 n2 | 50. 40000 3528. 00| |
CURB RAMP, CONCRETE | [ [
0042 604- 06070 4843.000 n2 | 33. 75000 163451. 25| |
S| DEWALK, CONCRETE | [ [
0043 605-06100 2778.000 m | 32. 90000 91396. 20| |
CURB, | NTEGRAL, C, CONCRETE [ [ |
0044 605-06120 50.000 m | 44, 30000 2215. 00| |
CURB, CONCRETE | [ [
0045 605-06150 585.000 m | 38. 10000 22288. 50| |
CURB AND GUTTER, C, CONCRETE Type C | | [
0046 605- 06250 1393.000 n2 | 57. 62000 80264. 66| |
CENTER CURB, C, CONCRETE | | |
0047 610- 05527 292.000 My | 75. 69000 22101. 48| |
HVA FOR APPROACHES | [ [
0048 611- 05330 2730.000 n2 | 39. 60000 108108. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0049 611-06497 5.000 EACH 110. 00000 550. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0050 615- 06490 64. 000 EACH| 95. 00000 6080. 00| |
R GHT OF WAY MARKER | | [
0051 615-06510 11. 000 EACH| 305. 00000 3355. 00| |
MONUMENT, C | | |
0052 615- 06515 15. 000 EACH 70. 00000 1050. 00| |
MONUMVENT, D | | |
0053 615- 06527 1.000 EACH 495. 00000 495. 00| |
MONUMENT, SECTI ON CORNER | | [
0054 616- 02320 352.000 n2 | 1. 74000 612. 48| |
GEOTEXTI LES | [ |
0055 616- 06405 178.000 My | 18. 34000 3264. 52| |
Rl PRAP, REVETNMENT | [ |
0056 621-01004 16. 000 EACH| 575. 00000 9200. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0057 621- 06545 14.900 My | 586. 00000 8731. 40| |
FERTI LI ZER | | |
0058 621- 06548 11. 000 kg | 49. 50000 544. 50| |
SEED M XTURE, CV | | |
0059 621- 06553 1020. 000 kg | 6. 17000 6293. 40| |
| |

SEED M XTURE, R



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PACGE : 111 -29
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER o111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 36-2231526 | |
| WALSH CONSTR CO. OF I LL | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0060 621- 06565 224.000 My | 448. 00000 100352. 00| |
MULCHI NG MATERI AL | | |
0061 621- 06567 780.000 kL | 0. 53000 413. 40| |
WATER | [ |
0062 621-06574 43372.000 n2 | 3. 02000 130983. 44| |
SODDI NG | | |
0063 702- 94656 2.200 n8 | 1. 00000 2.20| |
CONCRETE, B | [ |
0064 703-01540 45.000 EACH 17. 36000 781. 20| |
THREADED TI E BAR ASSEMBLY | [ [
0065 714- 26702 48.000 m | 1052. 64000 50526. 72| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1800 nm x 900 nm | | |
0066 715-05019 100.700 m | 204. 69000 20612. 28| |
PIPE, TYPE 1, O RCULAR 900 nm [ [ [
0067 715- 05024 396.000 m | 182. 43000 72242. 28| |
PIPE, TYPE 2, CRCULAR 900 nm [ [ [
0068 715- 05048 6260.000 m | 10. 90000 68234. 00| |
PIPE, TYPE 4, O RCULAR 150 nm [ [ [
0069 715-05151 1445.300 m | 96. 12000 138922. 24| |
PIPE, TYPE 2, O RCULAR 375 nm | [ |
0070 715-05152 735.700 m | 101. 49000 74666. 19| |
PIPE, TYPE 2, O RCULAR 450 mm [ [ [
0071 715-05154 608.000 m | 128. 75000 78280. 00| |
PIPE, TYPE 2, CRCULAR 600 nm [ [ [
0072 715- 05156 330.200 m | 160. 70000 53063. 14| |
PIPE, TYPE 2, O RCULAR 750 mm [ [ [
0073 715- 05159 380.800 m | 225. 24000 85771. 39| |
PIPE, TYPE 2, C RCULAR 1050 nm | | [
0074 715-05161 552.400 m | 257. 60000 142298. 24| |
PIPE, TYPE 2, C RCULAR 1200 nm | [ [
0075 715-05163 405.200 m | 382. 96000 155175. 39| |
PIPE, TYPE 2, C RCULAR 1500 nm | [ [
0076 715- 05356 207.300 m | 939. 27000 194710. 67| |
PI PE, TYPE 2, DEFORMED, M N. AREA 2.73 | | |
2 I I I
0077 715-05841 2.000 EACH 663. 68000 1327. 36| |
CONCRETE ANCHOR, 1500 mm | | |
0078 715-06939 1.000 EACH 699. 79000 699. 79| |
CONCRETE ANCHOR, M N. AREA 2.73 nR | | |
0079 715- 46005 2.000 EACH 268. 42000 536. 84| |
|

PI PE END SECTI ON, 375 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 111 -30
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER : 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
0080 715- 46030 1.000 EACH| 497. 62000 497. 62| [
Pl PE END SECTION, 750 nm | | |
0081 715- 46040 6.000 EACH 690. 96000 4145, 76| |
Pl PE END SECTION, 900 nm | | |
0082 718- 01044 397.000 m | 30. 75000 12207. 75| |
Pl PE, UNDERDRAI N OUTLET, PVC, 150nm | | |
0083 718- 06528 10.000 EACH 600. 00000 6000. 00| |
OUTLET PROTECTOR, 1 | | |
0084 718- 06531 6.000 EACH 300. 00000 1800. 00| |
OUTLET PROTECTOR, 3 | | |
0085 718- 06532 6260.000 m | 2. 95000 18467. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0086 718- 94889 1575.000 n8 | 29. 90000 47092. 50| |
AGCGREGATE FOR UNDERDRAI NS, 8 | | |
0088 720- 01091 1.000 EACH 2446. 37000 2446. 37| |
MANHOLE, C10, MODI Fl ED | | |
0089 720- 03757 1.000 EACH 2748. 37000 2748. 37| |
MANHCOLE, C15 | | |
0090 720- 44000 12.000 EACH| 250. 00000 3000. 00| |
CASTING, ADJUST TO GRADE | | |
0091 720- 45030 4.000 EACH| 1271. 75000 5087. 00| |
I NLET, E7 | | |
0092 720- 45035 3.000 EACH| 1273. 67000 3821. 01| |
I NLET, F7 | | |
0093 720- 45045 41.000 EACH| 1550. 62000 63575. 42| |
I NLET, J10 [ | |
0094 720- 45055 28.000 EACH| 1601. 44000 44840. 32| |
I NLET, MLO | | |
0095 720- 45075 2.000 EACH 1552. 19000 3104. 38| |
I NLET, R13 | | |
0096 720- 45265 17.000 EACH| 1053. 01000 17901. 17| |
Pl PE CATCH BASIN, 375 nm | | |
0097 720- 45270 2.000 EACH 1114. 58000 2229. 16| |
Pl PE CATCH BASIN, 450 nm | | |
0098 720- 45410 33.000 EACH| 2292. 98000 75668. 34| |
MANHOLE, C4 | | |
0099 720- 45415 25.000 EACH| 3400. 42000 85010. 50| |
MANHOLE, D4 | | |
0100 720- 45416 17.000 EACH| 4675. 45000 79482. 65| |
MANHOLE, E4 | | |
0101 720- 45430 5.000 EACH  15764. 38000 78821. 90| |
|

MANHOLE, 4



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 111 -31
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0102 720- 45605 1.500 m | 625. 77000 938. 66|
MANHOLE, RECONSTRUCT STRUCTURE | |
0103 720- 98174 24.000 EACH 2015. 15000 48363. 60|
I NLET, B15 | [
0104 720- 98555 14.000 EACH 2013. 90000 28194. 60|
I NLET, C15 | [
0105 731- 06223 601.000 n2 | 613. 00000 368413. 00|
SO L NAI LED WALL | [
0106 801- 01504 20.000 EACH 26. 78000 535. 60|

TEMPORARY PAVEMENT MESSAGE MARKI NG | |
LANE | NDI CATI ON ARROW [ |

|

I

|

I

|

I

I

I

|

|

0107 801- 01505 3.000 EACH 48. 20000 144. 60| |
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | | |
WORD ((ONLY) I I I
0108 801- 04308 46.000 EACH 53. 55000 2463. 30| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0109 801- 06203 12778.000 m | 0. 43000 5494. 54 |
TEMPORARY PAVEMENT MARKI NG, 100 nm | [ |
0110 801- 06207 34250.000 m | 3. 05000 104462. 50| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ [
100 mm | [ |
0111 801- 06216 141.000 m | 5. 36000 755. 76 |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 nm | | |
0112 801- 06605 147.000 EACH 53. 55000 7871. 85| |
BARRI CADE, I11A | | |
0113 801- 06640 47.000 EACH| 132. 81000 6242. 07| |
CONSTRUCTI ON SIGN, A | | |
0114 801- 06645 10.000 EACH 37. 49000 374. 90| |
CONSTRUCTI ON SIGN, B | | |
0115 801- 06710 1095. 000 DAY | 16. 07000 17596. 65| |
FLASH NG ARROW SI GN | [ |
0116 801- 06775 LUMP|  424220. 00000 424220. 00| |
MAI NTAI NI NG TRAFFI C | | |
0117 801- 09133 4.000 EACH  10067.50000 40270. 00| |
TEMPORARY CHANGEABLE MESSAGE Sl GN | | |
0118 802- 02293 30.090 n8 | 465. 14000 13996. 06 |
CONCRETE, SI GN' FOUNDATI ON | | |
0119 802- 04893 2.000 EACH 53. 00000 106. 00| |
REFERENCE POST | |
0120 802- 05701 67.600 m 31. 43000 2124. 67| |
| |

I I

I
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 111 -32
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0121 802-05702 78.000 m | 26. 43000 2061. 54|
SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR | |
BASE | [
0122 802- 76015 80.730 nR2 | 136. 18000 10993. 81|
S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND| |
0123 802- 76025 3.210 nm2 | 108. 42000 348. 03|

SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |
0124 802- 76035 72.480 n2 | 115. 74000 8388. 84|
SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND 2. 54 mm TH CKNESS | |
0125 802- 76040 3.240 n2 | 122. 83000 397. 97|
SI GN, SHEET ENCLOSED LENS WTH LEGEND, | |
3. 18 mm THI CKNESS [

|

I

|

I

I

I

|

I

|

I

I

I

| |

0126 802- 76095 570.060 kg | 3. 93000 2240. 34| |
STRUCTURAL STEEL, BREAKAWAY | [ |
0127 802- 99045 4.000 EACH 71. 47000 285. 88 |
SI GN' REMOUNTI NG | | |
0128 803- 02310 2591.000 kg | 2. 77000 7177. 07| |
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0129 803- 76125 1.000 EACH 5719. 44000 5719. 44 |
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | [ [
0130 803- 76140 4.000 EACH  11179.44000 44717. 76| |
OVERHEAD S| GN STRUCTURE, CANTI LEVER | [ [
DOUBLE ARM | | |
0131 803- 76175 14.400 m | 493. 61000 7107. 98| |
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY( CANTI LEVER) | | |
0132 804- 06771 65.000 EACH 25. 00000 1625. 00| |
DELI NEATOR PCST, FLEXI BLE | | |
0133 805- 01815 12.000 EACH 1482. 44000 17789. 28] |
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0134 805- 01842 7.000 EACH 648. 86000 454202 |
HANDHOLE, SI GNAL | | |
0135 805- 02087 LUMP| 1429. 44000 1429. 44 |
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNVENT | | |
0136 805- 02658 1000.000 m | 3. 86000 3860. 00| |
CABLE, COAXI AL | | |
0137 805-04782 3.000 EACH  23499. 84000 70499. 52| |
I

VI DEO VEH CLE DETECTCOR SYSTEM | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 111 -33
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0138 805- 05006 415.000 m | 12. 98000 5386. 70|
FI BER OPTI CS CABLE, FIGURE 8 | |
0139 805- 06592 620.000 m | 34. 09000 21135. 80|
CONDUI T, STEEL, GALVANI ZED, 50nmm |
0140 805-78106 1.000 EACH 9359. 01000 9359. 01

CONTROLLER AND CABI NET, MASTER, MENU |
DRI VEN, 8 PHASE FI BER OPTIC |
0141 805-78109 2.000 EACH 7856. 41000 15712. 82
CONTROLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 8 PHASE FI BER OPTIC [
0142 805- 78205 22.000 EACH 304. 65000 6702. 30
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
AMBER, GREEN |
0143 805-78215 12. 000 EACH 304. 65000 3655. 80
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
AMBER ARROWN GREEN ARROW |

|

I

I

I

I

I

I

|

I

I

II

0144 805- 78415 10.000 EACH 1484. 72000 14847. 20|
SPAN, CATENARY, AND TETHER | |
0145 805- 78420 12.000 EACH 166. 07000 1992. 84|
DI SCONNECT HANGER | |
0146 805- 78445 3.000 EACH 494. 86000 1484. 58|
SI GNAL SERVI CE | [
0147 805- 78467 57.000 m | 4. 41000 251. 37
SI GNAL CABLE, 3C 8GA. | |
0148 805- 78480 1000.000 m | 2. 98000 2980. 00|
SI GNAL CABLE, 3C 14GA. | |
0149 805- 78485 650.000 m | 3. 20000 2080. 00|
SI GNAL CABLE, 5C 14GA. | |
0150 805- 78490 660.000 m | 3. 53000 2329. 80|
SI GNAL CABLE, 7C 14GA. | |
0151 805- 78784 55.000 EACH| 1. 00000 55. 00|
LOOP DETECTCR DELAY AMPLI FI ER, 1 CHANNEL| |
0152 805- 78925 3.000 EACH 989. 72000 2969. 16|
CONTROLLER CABI NET FOUNDATI ON, P1 | [
0153 805- 81060 12.000 EACH 2832. 36000 33988. 32|
SI GNAL STRAIN POLE, STEEL, 11.0 m | |
0154 805- 86810 3.000 EACH 3431. 77000 10295. 31
SERVI CE POINT, |1 | |
0155 805- 86889 780.000 m | 1. 39000 1084. 20|

POLE CIRCUIT CABLE, 1C NO 10 STRANDED | |
COPPER | |



ENG NEER S ESTI MATE: $ 10, 801, 288. 05

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/26/01
PAGE : 111 -34

RQUTE : US 421

LUM NAI RE, ROADWAY, H GH PRESSURE

CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :

| (7) 36-2231526 | |
| WALSH CONSTR CO. OF I LL | |
LINE NO/ | TEM CODE / ALT [ | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0156 805- 86920 57.000 EACH 5. 17000 294. 69| |
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROCFED | | |
0157 805- 86925 12. 000 EACH| 17. 49000 2009. 88| |
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | [ [
0158 805- 86930 34.000 EACH 6. 82000 231. 88| |
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0159 805- 86935 20.000 EACH 17.11000 342. 20| |
I NSULATI NG LI NK, WATERPROOFED | | |
0160 805- 86955 13.000 EACH 181. 44000 2358. 72| |
CABLE DUCT MARKER [ [ [
0161 805-95296 LUWP| 8576. 62000 8576. 62| |
SI GNAL HEADS, TEMPCORARY, | NSTALL | | |
0162 805- 98335 3050.000 m | 11. 01000 33580. 50| |
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0163 805-98336 125.000 m | 11. 01000 1376. 25| |
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | | [
CONDUI T, 4 1/C | [ [
0164 807- 04309 1.000 EACH| 1870. 00000 1870. 00| |
PORTABLE TONER LI GHTI NG DRI VE SYSTEM | | |
0165 807-04779 21.000 EACH 582. 89000 12240. 69| |
CONCRETE FOUNDATI ON W TH GROUNDI NG | | |
760 nm X 760 mm X 2450 nm | | |
0166 807- 78590 5.000 EACH 314. 53000 1572. 65| |
HANDHOLE | [ [
0167 807-82016 4.000 EACH 589. 40000 2357. 60| |
SI GN CI RCU T | NSTALLATI ON, CANTI LEVER, | | |
2 LUM NAI RES | | |
0168 807-82054 2.000 EACH 599. 30000 1198. 60| |
UNDERPASS Cl RCUI T | NSTALLATION, 4 | | |
LUM NAI RES [ | |
0169 807-84752 4.000 EACH 926. 13000 3704. 52| |
LIGHT POLE, 12.2 mE. MH., 3.1 mMAST | [ [
ARM TRANSFORMER BASE | | |
0170 807-84814 17.000 EACH| 1065. 83000 18119. 11| |
LIGHT POLE, 12.8 mME.MH., 4.6 mMAST | | |
ARM TRANSFORVER BASE | | [
0171 807- 86620 21.000 EACH| 203. 47000 4272. 87| |
I I
| |

SODI UM 400 WATT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 111 -35
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 801, 288. 05 ROUTE : US 421
CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0172 807- 86665 24.000 EACH| 472. 97000 11351. 28|
LUM NAI RE, HI GH MAST, 1000 WATT, HIGH | |
PRESSURE SCDI UM | |

0173 807- 86750 8.000 EACH| 395. 97000 3167. 76]
LUM NAI RE UNDERPASS, WALL MOUNTED, HIGH | |
PRESSURE SODI UM 150 WATT | |

0174 807- 86790 8.000 EACH| 373. 97000 2991. 76|
LUM NAI RE, SI GN, MERCURY VAPCR W TH | |
GLARE SHI ELD, 250 VATT | |

0175 807- 86910 25.000 EACH 30. 58000 764. 50
CONNECTCR KI T, UNFUSED | |
0176 807- 86915 29.000 EACH 31. 68000 918. 72
CONNECTCR KI T, FUSED | |
0177 807- 86950 31.000 EACH 51. 68000 1602. 08|

SI GN, UNDERPASS, AND ROADWAY LI GHTING | |
LOCATI ON | DENTI FI CATI ON | |

0178 807-97619 4.000 EACH 6352. 08000 25408. 32|
H GH MAST TONER, RETRCFIT | |
0179 808-01468 57.000 m 33. 00000 1881. 00|

|
I
I
I
|
I
|
I
I
I
I
I
I
I
I
I
|
LINE, EPOXY, DOTTED, WH TE, 125 mm 600 | |
mm LI NE, 1200 nm GAP | |
I

LINE, EPOXY, BROKEN, YELLON 150 mm | |
I

I

I

I

I

I

I

I

I

I

I

I

I

|

I

|

I

|

I
|

0180 808-01503 8.000 m | 35. 00000 280. 00|
[

600 mm LI NE, 1200 MM GAP [ |

0181 808-03002 1270.000 m | 2. 05000 2603. 50|
LI NE, EPOXY, BROKEN, WH TE, 100 mm | |
0182 808-03631 3260.000 m | 2. 05000 6683. 00|
LI NE, EPOXY, SCLID, WHITE, 100 mm | |
0183 808- 03632 3294.000 m | 2. 05000 6752. 70|
LI NE, EPOXY, SCLID, YELLOW 100 nm | [
0184 808- 04896 490.000 m | 2. 05000 1004. 50|
LI NE, EPOXY, BROKEN, YELLOW 100 nm | |
0185 808-05534 722.000 m | 4.10000 2960. 20|
LI NE, EPOXY, SCLID, WHI TE, 200 mm | |
0186 808-05535 44.000 m | 30. 00000 1320. 00|

TRANSVERSE MARKI NGS, EPOXY, SCLID, | [
VH TE, CROSSHATCH LINE, 600 mm | [

0187 808-06701 215.000 m | 1. 50000 322. 50|
LI NE, THERMOPLASTI C, BROKEN, VH TE, | |
100nm I I

0188 808-06711 102.000 m | 0. 50000 51. 00|

I

LI NE, PAINT, BROKEN, WH TE, 100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 10, 801, 288. 05

TABULATI ON CF BI DS

DATE : 06/26/01
PAGE : 111 -36

RQUTE : US 421

CALL ORDER c 111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 36-2231526 | |
| WALSH CONSTR CO. OF I LL | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

__________________________________________ o
0189 808-06712 57.000 m | 0. 50000 28. 50| |
LINE, PAINT, BROKEN, YELLON 100 mm | [ |
0190 808-06713 30.000 m | 0. 50000 15. 00| |
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0191 808-06714 940.000 m | 0. 50000 470. 00| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0192 808-06723 2.000 EACH 25. 00000 50. 00| |
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON' ARROW | | |
0193 808- 74805 259.000 m | 30. 00000 7770. 00| |
TRANSVERSE NARKI NGS, EPOXY, STCOP LI NE, | | |
600 mMm | | |
0194 808- 74807 60. 000 EACH| 190. 00000 11400. 00| |
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROWS | | |
0195 808- 74808 47.000 EACH 240. 00000 11280. 00| |
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I I I
0196 808- 75090 22.000 m | 3. 33000 73. 26| |
TRANSVERSE MARKI NGS, PAI NT, SOLI D, [ | [
YELLOW CROSSHATCH LI NE, 600 nm | | |
0197 808- 75205 485.000 m | 1. 50000 727.50| |
LI NE, THERMOPLASTIC, SOLID, WH TE, 100 | | [
mm I I I
0198 808- 75245 543.000 m | 1. 50000 814. 50| |
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100nm [ |
0199 808- 75274 60.000 m | 5. 50000 330. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 200 mm | | |
300mMm | | |
0200 808- 75320 8.000 EACH 45. 00000 360. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0201 808- 75325 8.000 EACH 55. 00000 440. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0202 808- 75996 219.000 EACH 10. 00000 2190. 00| |
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0203 808- 75998 825. 000 EACH 20. 50000 16912. 50| |
I

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |



ENG NEER S ESTI MATE: $ 10, 801, 288. 05

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/26/01
PAGE : 111 -37

RQUTE : US 421

CALL ORDER o111 CONTRACT ID : R -25274-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 36-2231526 | |
| WALSH CONSTR CO. OF I LL | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0204 621-01882 4000. 000 kg | 8. 16000 32640. 00| |
SEED M XTURE, T, CONVENTIONAL M X | | |
0205 501- 06727 LUWP| 3735. 59000 3735. 59| |
CORI NG, PCCP | [ [
0206 602- 06646 127.000 m | 61. 52000 7813. 04| |
TEMPORARY CONCRETE BARR! ER | | [
0208 205- 06938 100.000 m | 14. 13000 1413. 00| |
TEMPORARY SLOPE DRAI N | [ [
0209 202-60820 1200.000 n2 | 2. 03000 2436. 00| |
SURFACE M LLI NG, ASPHALT | [ [
0210 202-60822 600.000 n2 | 6. 15000 3690. 00| |
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | | |
0211 303-52308 19023.000 My | 9. 15000 174060. 45| |
COVPACTED AGGREGATE, O, 53 , RECYCLED | | [
0212 202- 03000 LUWP| 1500. 00000 1500. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 12 I I I
0213 202- 03000 LUWP| 500. 00000 500. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 16 | I |
0214 202- 03000 LUWP| 10000. 00000 10000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 90 I I I
0215 202-03135 1.394 n2 | 349. 00000 486. 51| |
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | [ |
SECTI ON TOTALS | $ 11,290, 131. 18| |

$ 11, 290, 131.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 131 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 66, 048. 66 ROUTE : US 24
CALL ORDER © 131 CONTRACT 1D : R -25489-A COUNTI ES : CASS
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 1441029
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2031359 HERI TAGE | NDUSTRI AL SERVI CES L. L.C. $ 40, 599. 83 100. 0000%
2 35-1325036 DEI CHVAN EXCAVATI NG CO $ 59, 400. 00 146. 3060%
3 35-1991044 JOHNSON COVPANY, | NC. $ 92, 860. 05 228. 7202%
4 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $  158,920.80 391. 4321%
| (1) 35-2031359 | (2) 35-1325036 | (3) 35-1991044
| HERI TAGE | NDUSTRI AL SERVI CES| DEI CHVAN EXCAVATI NG CO | JOHNSON COVPANY, | NC.
LINE NO / | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  VETLAND M TI GATI ON
I | |
0001 105- 06845 LUMP| 526. 00000 526. 00| 2500. 00000 2500.00]  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUMP| 2277. 00000 2277. 00| 3147. 81000 3147. 81| 6500. 00000 6500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 203- 02000 3317.000 18 | 4. 40000 14594. 80| 10. 00000 33170. 00| 20. 75000 68827. 75
EXCAVATI ON,  COVMON | | |
0004 205- 02224 230.300 m | 6. 57000 1513. 07| 6. 30000 1450. 89| 6. 00000 1381. 80
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0005 503- 03489 18.000 EACH 17. 75000 319. 50| 100. 00000 1800. 00| 4. 25000 76. 50
RETROFI TTED Tl E BARS |
0006 621- 01004 1.000 EACH 286. 00000 286. 00| 275. 00000 275. 00| 780. 00000 780. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0007 621- 04258 54.100 kg | 119. 00000 6437. 90| 115. 00000 6221. 50 50. 00000 2705. 00
SEED M XTURE , SEDGE MEADOW | |
0008 621- 06545 0.560 My | 2564. 00000 1435. 84| 2475. 00000 1386. 00| 250. 00000 140. 00
FERTI LI ZER | | |
0009 621- 06565 5.580 My | 1154. 00000 6439. 32 1110. 00000 6193. 80| 50. 00000 279. 00
MULCH NG MATERI AL | |
0010 702- 90915 2.170 18 | 3120. 00000 6770. 40| 1500. 00000 3255. 00| 1000. 00000 2170. 00
CONCRETE, A | | |
SECTI ON TOTALS | $ 40, 599. 83| $ 59, 400. 00| $ 92, 860. 05
------------------------------------------ o m o m e e e e e m e e e e e m e e e e e e et o e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS | $ 40, 599. 83| $ 59, 400. 00| $ 92, 860. 05




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 131 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 66, 048. 66 ROUTE : US 24
CALL ORDER © 131 CONTRACT 1D : R -25489-A COUNTI ES : CASS
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-2070195 | |
| ALPHA EXCAVATI NG & LANDSCAPI | |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 WETLAND M Tl GATI ON
[ I |
0001 105- 06845 LUWP| 10000. 00000 10000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | [
0002 110-01001 LUWP| 15000. 00000 15000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 203- 02000 3317.000 n8 | 34. 65000 114934. 05| |
EXCAVATI ON, COVVON | [ [
0004 205-02224 230.300 m | 7.50000 1727. 25| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0005 503-03489 18. 000 EACH| 20. 00000 360. 00| |
RETROFI TTED TI E BARS | | |
0006 621-01004 1.000 EACH 1000. 00000 1000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0007 621- 04258 54.100 kg | 115. 00000 6221. 50| |
SEED M XTURE , SEDGE MEADOW | | [
0008 621- 06545 0.560 My | 3000. 00000 1680. 00| |
FERTI LI ZER | | [
0009 621- 06565 5.580 My | 1200. 00000 6696. 00| |
MULCHI NG MATERI AL | [ [
0010 702-90915 2.170 nB | 600. 00000 1302. 00| |
CONCRETE, A | | |
SECTI ON TOTALS | $ 158, 920. 80| |
__________________________________________ o
CONTRACT TOTALS | $ 158, 920. 80| [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

uS 40
CLAY

Q030002
Q030002

DATE : 06/26/01
PACGE : 141 -1
% OVER
LOWVBI D

100. 0000%

ENG NEER S ESTI MATE: $ 1, 907, 278. 57 ROUTE :
CALL ORDER : 141 OONTRACT ID : R -25495-A COUNTI ES :
LETTI NG DATE : 06/19/01 10:00 AM DISTRICT  : CRAWFCORDSVI LLE DI STRI CT
CONTRACT TIME : 06/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG :
RANK VENDOR NO. / NAVE
1 35-1212938 ATLAS EXCAVATI NG | NC.
2 35-0999231 HUNT PAVI NG COVPANY, | NC.

105. 5920%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

| NTERSECTI ON | MPROVEMENT

SECTI ON 0001

0001 105-06790

FI ELD OFFI CE, 27.9 n?
0002 105-06845

CONSTRUCTI ON ENG NEERI NG
0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370

CLEARI NG RI GHT OF WAY
0005 202-60821 887. 800

SURFACE M LLI NG BI TUM NQUS
0006 202-78515

TRAFFI C SI GNAL EQUI PMENT, REMOVE

12. 000

0007 202-93615 5657. 000
CONCRETE, REMOVE

0008 203-02000 6833. 000
EXCAVATI ON, COVMON

0009 205-02234 1. 000

| (1) 35-1212938 | (2) 35-0999231

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |

CULVERT PI PE PROTECTI ON

0010 205-02237 12. 000

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |

CURB | NLET PROTECTI ON
0011 211-02060 7056. 000
B BORROW FOR STRUCTURE BACKFI LL

0012 303-04075 27. 800
COVPACTED AGGREGATE, O, 73
0013 303-52308 3384. 800

COVPACTED AGGREGATE, O, 53

| ATLAS EXCAVATING | NC. | HUNT PAVI NG COMPANY, | NC. I
” UNIT PRI CE Ah(LmW" UNIT PRI CE ANCUNTH
----- e
MOS 1 3500. 00000 42000.00‘ 1500. 00000 18000.0&
LUNP, 36700. 00000 36700.00I 30345. 81000 30345. 81
LUNPH 70000. 00000 70000.00’ 79000. 00000 79000. 00
LUNP“ 30000. 00000 30000.00} 23500. 00000 23500. 00
e ﬂ 2.30000 2041.94’ 4.91000 4359. 10
LUNP" 2000. 00000 2000.00} 1352. 05000 1352. 05
ne f 0. 01000 56.57’ 1. 70000 9616. 90
n8 ﬂ 4.50000 30748.50’ 9. 50000 64913. 50
EACHJ 150. 00000 150.00{ 119. 64000 119. 64
I
EACH" 50. 00000 600.00J 26. 10000 313.20
| I
n8 ﬂ 6. 50000 45864.00{ 6. 30000 44452. 80
My ﬂ 38. 00000 1056.40{ 33. 90000 942. 42
My H 16. 00000 54156.80{ 19. 38000 65597. 42

UNT PRI CE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 141 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 907, 278. 57 ROQUTE : US 40
CALL ORDER © 141 CONTRACT 1D : R -25495-A COUNTI ES : CLAY
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-0999231 [
| ATLAS EXCAVATI NG, | NC. | HUNT PAVI NG COMPANY, INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 304- 04403 1361.000 n8 | 50. 00000 68050. 00| 60. 00000 81660. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0015 305- 05204 171.300 M | 130. 00000 22269. 00| 104. 80000 17952. 24
HMVA FOR PATCHI NG | | [
0016 305- 05206 49.400 My | 230. 00000 11362. 00| 200. 98000 9928. 41
W DENI NG W TH HVA [ [ [
0017 402-05474 118.000 My | 120. 00000 14160. 00| 103. 92000 12262. 56
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0018 402-05477 88.000 My | 150. 00000 13200. 00| 133. 39000 11738. 32
HVA SURFACE 9.5 nm MAI NLI NE | | [
0019 406- 05520 0.270 M | 290. 00000 78. 30| 264. 94000 71.53
ASPHALT FOR TACK COAT | | [
0020 501-05180 7546.000 n2 | 48. 00000 362208. 00| 42.01000 317007. 46
CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm | | |
0021 501- 05240 1468.000 m | 18. 00000 26424. 00| 24. 04000 35290. 72
CONTRACTI ON JO NT, D1 | | [
0023 604- 06069 81.690 n2 | 52. 00000 4247. 88| 45. 92000 3751. 20
CURB RAMP, CONCRETE | | [
0024 604-91531 553.000 n2 | 32. 00000 17696. 00| 27. 70000 15318. 10
S| DEWALK, CONCRETE, 100 nm | | [
0025 605- 06090 773.100 m | 30. 50000 23579. 55| 20. 98000 16219. 64
CURB, | NTEGRAL, CONCRETE | | [
0026 605-06120 49.800 m | 37. 00000 1842. 60| 65. 83000 3278. 33
CURB, CONCRETE | | [
0027 610- 05527 162.600 My | 180. 00000 29268. 00| 146. 06000 23749. 36
HVA FOR APPROACHES | | [
0028 611- 05330 987.200 nR2 | 35. 00000 34552. 00| 36. 34000 35874. 85|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0029 615- 06490 8.000 EACH 128. 00000 1024. 00| 117. 47000 939. 76|
R GHT OF WAY MARKER | | |
0030 615-06515 5.000 EACH 125. 00000 625. 00| 81. 57000 407. 85
MONUMVENT, D | | |
0031 616- 02320 10.000 n2 | 11. 00000 110. 00| 11. 00000 110. 00|
GEOTEXTI LES | | |
0032 616- 06405 9.000 My | 40. 00000 360. 00| 40. 00000 360. 00
Rl PRAP, REVETNMENT | | |
0033 621-01004 1.000 EACH 775. 00000 775. 00| 706. 98000 706. 98
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621- 06560 1484.000 n2 | 1. 45000 2151. 80| 1. 31000 1944. 04|

MULCHED SEEDI NG U | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 141 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 907, 278. 57 ROUTE : US 40
CALL ORDER : 141 CONTRACT I D : R -25495-A COUNTI ES : CLAY
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-0999231 |
| ATLAS EXCAVATI NG, | NC. | HUNT PAVI NG COVPANY, INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 621- 06567 3.720 kL | 6. 00000 22. 32| 5. 44000 20. 24
WATER | | |
0036 621- 06575 820.100 n2 | 6. 00000 4920. 60| 5. 38000 4412. 14
SCDDI NG, NURSERY | | |
0037 702-90915 61.000 n8 | 565. 00000 34465. 00| 650. 00000 39650. 00|
CONCRETE, A | | |
0038 703-51030 9354.000 kg | 1. 40000 13095. 60| 1. 50000 14031. 00|
REl NFORCI NG STEEL | | |
0039 715- 05048 833.300 m | 8. 65000 7208. 05| 8. 61000 7174. 71|
Pl PE, TYPE 4, C RCULAR 150 mm | [ |
0040 715-05149 20.100 m | 205. 00000 4120. 50| 210. 00000 4221. 00|
PI PE, TYPE 2, C RCULAR 300 mm | [ |
0041 715- 05152 42.900 m | 145. 00000 6220. 50| 145. 00000 6220. 50|
PI PE, TYPE 2, C RCULAR 450 nm | | |
0042 715- 05156 259.200 m | 210. 00000 54432. 00| 200. 00000 51840. 00|
Pl PE, TYPE 2, C RCULAR 750 mm [ [ |
0043 715- 05159 36.000 m | 295. 00000 10620. 00| 300. 00000 10800. 00|
PI PE, TYPE 2, C RCULAR 1050 nm | | |
0044 715- 05162 182.000 m | 390. 00000 70980. 00| 400. 00000 72800. 00|
Pl PE, TYPE 2, C RCULAR 1350 nm | | |
0045 715- 05163 90.300 m | 405. 00000 36571. 50| 425. 00000 38377. 50|
PI PE, TYPE 2, C RCULAR 1500 nm | | |
0046 715- 05164 138.200 m | 545. 00000 75319. 00| 535. 00000 73937. 00|
PI PE, TYPE 2, C RCULAR 1650 nm | | |
0047 715- 05203 129.000 m | 0. 01000 1. 29 16. 38000 2113.02]
Pl PE, TYPE 4, Cl RCULAR 100 nm [ [ |
0048 718-52610 139.000 nB | 48. 00000 6672. 00| 38. 60000 5365. 40|
AGGREGATE FOR UNDERDRAI NS | | |
0049 718- 99153 1958.000 n2 | 1. 80000 3524. 40| 1. 46000 2858. 68|
GEOTEXTI LES FOR UNDERDRAI N | | |
0050 720- 02442 4.000 EACH 420. 00000 1680. 00| 456. 82000 1827. 28|
Pl PE, PLUG EXI STI NG | | |
0051 720- 44000 4.000 EACH 230. 00000 920. 00| 250. 16000 1000. 64]
CASTING ADJUST TO GRADE | | |
0052 720- 44296 4.000 EACH 230. 00000 920. 00| 250. 16000 1000. 64]
CAP | NLET | | [
0053 720- 45045 6.000 EACH 1350. 00000 8100. 00| 1522. 73000 9136. 38|
I NLET, J10 | | |
0054 720- 45055 2.000 EACH 1225. 00000 2450. 00| 1413. 96000 2827. 92|
I NLET, MLO | | |
0055 720- 45145 4.000 EACH| 1450. 00000 5800. 00| 1522. 73000 6090. 92|

I NLET, J10, MODI FI ED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 141 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 907, 278. 57 ROQUTE : US 40
CALL ORDER © 141 CONTRACT 1D : R -25495-A COUNTI ES : CLAY
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-0999231 [
| ATLAS EXCAVATI NG, | NC. | HUNT PAVI NG COMPANY, INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0056 720- 45410 7.000 EACH 1450. 00000 10150. 00| 1631. 50000 11420. 50
MANHOLE, C4 | | |
0057 720-93501 4.000 EACH 5800. 00000 23200. 00| 6525. 98000 26103. 92
MANHOLE, L4 | | [
0058 720- 94612 1.000 EACH 3800. 00000 3800. 00| 4024. 36000 4024. 36
MANHOLE, K4 | | [
0059 720-95335 1.000 EACH 13490. 00000 13490. 00| 15227. 29000 15227. 29
MANHOLE, M4 | | [
0061 801-04308 3.000 EACH 185. 00000 555. 00| 174. 03000 522.09
ROAD CLOSURE SI GN ASSEMBLY | | [
0062 801- 06606 14.000 EACH 100. 00000 1400. 00| 87. 01000 1218. 14
BARRI CADE, 111B | | [
0063 801- 06625 36. 000 EACH 95. 00000 3420. 00| 87. 01000 3132. 36
DETOUR ROUTE MARKER ASSEMBLY [ | [
0064 801- 06640 19. 000 EACH 120. 00000 2280. 00| 108. 77000 2066. 63
CONSTRUCTI ON SI GN, A | | [
0067 801- 06645 2.000 EACH 48. 00000 96. 00| 43. 51000 87.02
CONSTRUCTI ON SI G\, B | | [
0068 801-06710 360. 000 DAY | 16. 00000 5760. 00| 12. 18000 4384. 80
FLASHI NG ARROW S| GN | | [
0069 802- 02489 32.000 m | 33. 00000 1056. 00| 46. 68000 1493. 76
SI GN POST, SQUARE, REI NFORCED ANCHOR | | [
BASE | | |
0070 802- 76025 4.470 n2 | 170. 00000 759. 90| 387. 37000 1731. 54|

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0071 802- 76035 7.120 n2 | 180. 00000 1281. 60| 367. 27000 2614. 96|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |

0072 805- 01815 4.000 EACH 1600. 00000 6400. 00| 2570. 33000 10281. 32
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0073 805- 01842 4.000 EACH 750. 00000 3000. 00| 655. 07000 2620. 28|
HANDHOLE, S| GNAL | | |
0074 805- 02441 448.000 m | 1. 20000 537. 60| 1. 25000 560. 00|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0075 805- 02595 2.000 EACH 180. 00000 360. 00| 946. 44000 1892. 88|
CONTROLLER, RESET TI M NG | | |
0076 805- 06592 121.000 m | 35. 00000 4235. 00| 39. 62000 4794. 02|
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0077 805- 78100 1.000 EACH 8600. 00000 8600. 00| 9541. 05000 9541. 05|

CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | I
PHASE | | |



PAVEMENT MESSAGE MARKI NGS, PREFORMED |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 141 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 907, 278. 57 ROQUTE : US 40
CALL ORDER © 141 CONTRACT 1D : R -25495-A COUNTI ES : CLAY
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-0999231 [
| ATLAS EXCAVATI NG, | NC. | HUNT PAVI NG COMPANY, INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0078 805- 78230 2.000 EACH 720. 00000 1440. 00| 576. 33000 1152. 66|
TRAFFI C SIGNAL HEAD, 5 FACE, 305 nmm RED, | | |
AVBER, GREEN, AMBER ARRON GREEN ARROW | | |
0079 805- 78370 3.000 EACH 120. 00000 360. 00| 131. 74000 395. 22|
PEDESTRI AN PUSH BUTTCN | | |
0080 805- 78415 4.000 EACH 1300. 00000 5200. 00| 1268. 26000 5073. 04|
SPAN, CATENARY, AND TETHER | | |
0081 805- 78420 4.000 EACH 260. 00000 1040. 00| 209. 97000 839. 88|
DI SCONNECT HANGER | | |
0082 805- 78445 1. 000 EACH 480. 00000 480. 00| 720. 28000 720. 28|
S| GNAL SERVI CE | | |
0083 805- 78467 18.000 m | 5. 50000 99. 00| 4. 45000 80. 10|
S| GNAL CABLE, 3C 8GA | | |
0084 805- 78480 215.000 m | 3. 00000 645. 00| 2. 89000 621. 35|
S| GNAL CABLE, 3C 14GA | | |
0085 805- 78485 86.000 m | 4. 00000 344. 00| 3. 13000 269. 18|
SI GNAL CABLE, 5C 14GA. | | [
0086 805- 78490 163.000 m | 4. 25000 692. 75| 3. 49000 568. 87|
SI GNAL CABLE, 7C 14GA | | |
0087 805-78510 158.000 m | 3. 10000 489. 80| 2.77000 437. 66|
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0088 805- 78785 4.000 EACH 525. 00000 2100. 00| 619. 09000 2476. 36|
S| GNAL DETECTOR HOUSI NG | | |
0089 805- 78795 156.200 m | 28. 50000 4451. 70| 23. 56000 3680. 07|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0090 805- 78925 1. 000 EACH 700. 00000 700. 00| 975. 13000 975. 13|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0091 805-81032 4.000 EACH 2900. 00000 11600. 00| 2611. 23000 10444. 92|
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0092 805-94295 8.000 EACH 150. 00000 1200. 00] 338. 01000 2704. 08|
S| GNAL HEAD, RELOCATE | | |
0093 805- 98752 6.000 EACH 500. 00000 3000. 00| 384. 90000 2309. 40|
TRAFFI C SI GNAL | NDI CATION, 1 WAY, 3 | |
SECTI ON, 305 mm RED, 305 mm AMBER, 305 | | |
nm GREEN [ | |
0095 808-03178 4.000 EACH 170. 00000 680. 00| 157. 71000 630. 84|
PAVEMENT MESSACGE MARKI NGS, PREFORVED | | |
PLASTI C, LANE ARRONB | | |
0096 808-03179 4.000 EACH 180. 00000 720. 00| 163. 15000 652. 60|
| |
I I

PLASTI C, WORD (ONLY)



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/26/01
PACGE : 141 -6

ENG NEER S ESTI MATE: $ 1,907, 278. 57 ROUTE : US 40
CALL ORDER : 141 CONTRACT I D : R -25495-A COUNTI ES : CLAY
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-0999231 |
| ATLAS EXCAVATING | NC. | HUNT PAVING COVPANY, |INC. |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANMOUNT
__________________________________________ e
0097 808- 75051 136.000 m | 3. 50000 476. 00| 3. 60000 489. 60|
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | |
0098 808- 75054 538.000 m | 3. 50000 1883. 00| 3. 60000 1936. 80|
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0099 808- 75059 194.000 m | 4. 00000 776. 00| 3. 70000 717. 80|
LI NE, PREFORVED PLASTI C, BROKEN, WHI TE, | | |
100 nm | | |
0100 808- 75067 49.200 m | 20. 00000 984. 00| 21. 60000 1062. 72|
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | | |
STCP LINE, 600 nm | | |
0101 808- 75069 160.000 m | 5. 50000 880. 00| 5. 41000 865. 60|
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | | |
CROSSWALK LI NE, 150 nm | | |
0102 808-97027 300.000 m | 7.50000 2250. 00| 7.20000 2160. 00|
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
200 mm | | |
0103 601-99105 100.965 m | 32. 50000 3281. 36| 39. 16000 3953. 79|
GUARDRAI L, WBEAM 1. 905 m SPACI NG | | |
0104 801- 06218 14.400 m | 21. 00000 302. 40| 19. 90000 286. 56|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 nmm | | |
0105 801- 03290 2.000 EACH 150. 00000 300. 00| 152. 27000 304. 54|
CONSTRUCTION SIGN, C | | |
0106 801-06207 4116.000 m | 3. 20000 13171. 20| 3. 32000 13665. 12|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0107 808-74812 14.000 m | 10. 50000 147. 00| 10. 80000 151. 20|
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | | |
SOLI D, YELLOWN CROSSHATCH LINE, 300 mm | | |
0108 808- 06716 70.000 m | 5. 50000 385. 00| 5. 44000 380. 80|
LI NE, REMOVE | | |
0109 801-06775 LUMP| 17500. 00000 17500. 00| 98535. 00000 98535. 00|
MAI NTAI NI NG TRAFFI C | | |
0110 715-05024 70.000 m | 250. 00000 17500. 00| 300. 00000 21000. 00|
PI PE, TYPE 2, Cl RCULAR 900 mm | | |
0111 601- 06037 4.000 EACH 525. 00000 2100. 00| 489. 45000 1957. 80|
GUARDRAI L END TREATMENT, | | | |
0112 601-94689 6.000 EACH 2225. 00000 13350. 00| 2311. 28000 13867. 68|

GUARDRAI L END TREATMENT, OS |



ENG NEER S ESTI MATE: $ 1, 907, 278. 57
CALL CRDER : 141
LETTI NG DATE : 06/19/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : R -25495-A

DATE : 06/26/01
PAGE : 141 -7

RQUTE : US 40

COUNTI ES : CLAY

DI STRI CT : CRAWFORDSVI LLE DI STRI CT

| (1) 35-1212938

| (2) 35-0999231

I
| ATLAS EXCAVATI NG | NC. | HUNT PAVI NG COMPANY, INC. |

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |
0113 801- 06203 2058.000 m |

TEMPORARY PAVEMENT MARKI NG 100 mm

I
0114 601- 02636 112.400 m |
GUARDRAI L, W BEAM NESTED |

SECTI ON TOTALS |

UNI T PRI CE AM]JNT|| UNIT PRI CE ANDJNT||
250000 5145.00 2.72000 5507, 76

77.00000 8654. 80|I 46. 23000 5196. 25I

$ 1,512, 109. 21{ $ 1,596, 666. 74I
________________________________________________________ +

$ 1,512,109.21]

$ 1,596, 666. 74|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 161 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : RI DGE ROAD ( HOBART)
CALL ORDER . 161 CONTRACT ID : R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 07/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJIECT(S) : 0024003
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON [ |
0012 205-02231 60.000 m | 50. 00000 3000. 00| 3. 25000 195. 00
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | [
RI PRAP DI TCH CHECK | |

57. 47000 3448. 20

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1035700 BUCKO CONSTRUCTI ON $ 3,592, 581.46 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 3,598, 702.92 100. 1703%
3 35-1120685 WALSH & KELLY, |NC $ 3,697, 634.16 102. 9241%
4  35-1212938 ATLAS EXCAVATING | NC. $ 3,921,997.68 109. 1693%
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ROAD REHABI LI TATI ON
I | I
0001 105- 06790 15.000 MOS | 1500. 00000 22500. 00| 1990. 00000 29850. 00| 1500. 00000 22500. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUWP|  23000. 00000 23000. 00]  41800. 00000 41800.00]  10000. 00000 10000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP|  179629. 07000 179629. 07| 226500. 00000 226500. 00|  184900. 00000 184900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 110- 01001 LUMP| 1000. 00000 1000. 00| 1. 00000 1. 00| 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | |
FORCE MAI N | [ [
0005 201-52370 LUMP|  52140. 00000 52140.00]  45300. 00000 45300.00]  30000. 00000 30000. 00
CLEARI NG R GHT OF WAY | |
0006 202-51330 LUMP|  43800. 00000 43800. 00| 2300. 00000 2300.00]  71387.00000 71387. 00
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 11000.000 n2 | 1. 50000 16500. 00| 0. 55000 6050. 00| 2.00000 22000. 00
SURFACE M LLI NG, ASPHALT | | |
0008 203- 02000 8800.000 nB8 | 16. 00000 140800. 00| 10. 30000 90640. 00| 20. 00000 176000. 00
EXCAVATI ON,  COVMON | | |
0009 203- 02070 9660.000 n8 | 13. 00000 125580. 00| 11. 00000 106260. 00| 20. 00000 193200. 00
BORROW | |
0010 204- 02290 1.000 EACH| 1000. 00000 1000. 00| 4875. 00000 4875. 00| 5000. 00000 5000. 00
SETTLEMENT PLATE | |
0011 205- 02224 1239.000 m | 6. 05000 7495, 95| 6. 00000 7434. 00| 6. 05000 7495, 95
I
I
|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

06/ 26/ 01

161 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : RI DGE ROAD ( HOBART)
CALL ORDER . 161 CONTRACT ID : R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0013 205- 02232 100.000 nB | 39. 00000 3900. 00| 22.00000 2200. 00| 31. 98000 3198. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | | |
0014 205- 02234 3.000 EACH 55. 00000 165. 00| 58. 00000 174. 00| 55. 00000 165. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON [ | [
0015 205- 02236 1.000 EACH 70. 00000 70. 00| 75. 00000 75. 00| 70. 00000 70. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0016 205- 02237 46. 000 EACH 25. 00000 1150. 00| 25. 00000 1150. 00| 25. 00000 1150. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON [ [ [
0017 206-51230 195.000 nB | 15. 00000 2925. 00| 37. 00000 7215. 00| 50. 00000 9750. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0018 207- 02045 6145.600 nB8 | 11. 00000 67601. 60| 9. 00000 55310. 40| 6. 00000 36873. 60
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0019 211-02050 4350.000 n8 | 17. 65000 76777.50| 11. 50000 50025. 00| 20. 00000 87000. 00
B BORROW | | |
0020 211-02060 2874.000 nB8 | 12. 60000 36212. 40| 13. 50000 38799. 00| 13. 00000 37362. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0021 211- 02060 1199.000 n8 | 12. 60000 15107. 40| 1. 00000 1199. 00| 0. 01000 11. 99
B BORROW FOR STRUCTURE BACKFI LL FOR | | |
FORCE MAI N | | |
0022 211-06467 52.000 nB8 | 90. 00000 4680. 00| 55. 00000 2860. 00| 40. 00000 2080. 00
AGGREGATE FOR END BENT BACKFI LL | | [
0023 303- 04075 121.000 MWy | 19. 30000 2335. 30| 30. 75000 3720. 75| 30. 00000 3630. 00
COVPACTED AGGREGATE, O 73 | | |
0024 303-52308 790.000 My | 16. 25000 12837. 50| 18. 00000 14220. 00| 20. 00000 15800. 00
COVPACTED AGGREGATE, O 53 | | [
0025 305- 06082 27.000 My | 100. 00000 2700. 00| 95. 00000 2565. 00| 100. 00000 2700. 00
HVA PATCHI NG FOR ASPHALT PAVEMENT | | |
0026 401- 05437 8750.000 My | 33. 25000 290937. 50| 34. 00000 297500. 00| 32. 00000 280000. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0027 401- 05455 4245.000 My | 35. 00000 148575. 00| 35. 50000 150697. 50| 33. 00000 140085. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0028 401- 05456 2360.000 My | 42. 00000 99120. 00| 45. 00000 106200. 00| 40. 00000 94400. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0029 402- 05470 4480.000 My | 29. 50000 132160. 00| 32. 00000 143360. 00| 32. 00000 143360. 00
HVA BASE C25.0 mm MAI NLI NE | [ [
0030 402- 05477 150.000 My | 64. 00000 9600. 00| 47. 50000 7125. 00| 40. 00000 6000. 00

HVA SURFACE 9.5 mm MNAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 161 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : RI DGE ROAD ( HOBART)
CALL ORDER . 161 CONTRACT ID : R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0031 402- 05481 75.000 My | 38. 15000 2861. 25| 40. 00000 3000. 00| 32. 00000 2400. 00
HVA BASE 25.0 nm SHOULDER | | |
0032 402- 05495 15086.000 My | 26. 00000 392236. 00| 30. 25000 456351. 50| 33. 50000 505381. 00
HVA WEDGE AND LEVEL | | [
0033 404- 05511 252.000 n2 | 7. 30000 1839. 60| 5. 00000 1260. 00| 3. 50000 882. 00
SEAL COAT, 2 | | [
0034 406- 05520 35.900 My | 425. 00000 15257. 50| 690. 00000 24771. 00| 300. 00000 10770. 00
ASPHALT FOR TACK COAT | | [
0035 506- 06333 100.000 n2 | 150. 00000 15000. 00| 175. 00000 17500. 00| 70. 00000 7000. 00
PCCP PATCHI NG FULL DEPTH | | [
0036 601-01522 8.000 EACH 1300. 00000 10400. 00| 1400. 00000 11200. 00| 1300. 00000 10400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0037 601-04746 2.000 EACH 7900. 00000 15800. 00| 8500. 00000 17000. 00| 7900. 00000 15800. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0038 601- 94689 8.000 EACH 2200. 00000 17600. 00| 2400. 00000 19200. 00| 2200. 00000 17600. 00
GUARDRAI L END TREATMENT, OS | | [
0039 601- 96062 11.040 m 335. 00000 3698. 40| 360. 00000 3974. 40| 164. 00000 1810. 56
HANDRAI L, ALUM NUM SCHEDULE 40, 50 mm | | |
DIA. X 225 nm H GH | |
0040 601-99105 358.140 m | 30. 50000 10923. 27| 33. 00000 11818. 62| 30. 50000 10923. 27
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0041 602- 06639 24.400 m | 110. 00000 2684. 00| 80. 00000 1952. 00| 110. 00000 2684. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0042 602-06729 4.000 EACH 4. 00000 16. 00| 5. 00000 20. 00| 4. 98000 19. 92
BARRI ER DELI NEATOR | | |
0043 603- 06040 349.000 m | 22. 70000 7922. 30| 25. 00000 8725. 00| 22. 70000 7922. 30
FENCE, FARM FIELD, 1190 nm | | |
0044 605- 52807 2817.000 m | 34. 50000 97186. 50| 33. 00000 92961. 00| 33. 00000 92961. 00
CURB AND GUTTER, COMBI NED | | |
0045 610- 05527 485.000 My | 54. 50000 26432. 50| 50. 00000 24250. 00| 60. 00000 29100. 00
HVA FOR APPROACHES | | [
0046 610- 06257 902.000 n2 | 57. 00000 51414. 00| 56. 00000 50512. 00| 50. 00000 45100. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0047 611-05332 1248.000 n2 | 36. 40000 45427. 20| 40. 00000 49920. 00| 50. 00000 62400. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS | | |
0048 611- 06497 9.000 EACH 180. 00000 1620. 00| 200. 00000 1800. 00| 125. 00000 1125. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0049 611-06498 4.000 EACH 230. 00000 920. 00| 250. 00000 1000. 00| 160. 00000 640. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0050 615- 06505 10. 000 EACH 450. 00000 4500. 00| 200. 00000 2000. 00| 135. 00000 1350. 00

MONUMENT, B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 161 -4
TABULATI ON CF BI DS

PI'LE, CONCRETE, STEEL SHELL ENCASED,
7.92 nm 356 mm

ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : RI DGE ROAD ( HOBART)
CALL ORDER . 161 CONTRACT ID : R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 615- 06527 1.000 EACH 320. 00000 320. 00| 325. 00000 325. 00| 250. 00000 250. 00
MONUMENT, SECTI ON CORNER | | |
0052 616- 02320 516.000 n2 | 4. 90000 2528. 40| 3. 50000 1806. 00| 5. 68000 2930. 88
GEOTEXTI LES | | [
0053 616- 06405 328.000 My | 36. 00000 11808. 00| 32. 00000 10496. 00| 29. 79000 9771.12
R PRAP, REVETNMENT | | [
0054 617-04488 3100.000 n?2 | 2.96000 9176. 00| 2. 00000 6200. 00| 2. 79000 8649. 00
GEOGRI D, SUBGRADE | |
0055 621-01004 2.000 EACH 850. 00000 1700. 00| 900. 00000 1800. 00| 850. 00000 1700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0056 621- 06545 1.225 My | 2188. 00000 2680. 30| 2400. 00000 2940. 00| 2179. 07000 2669. 36
FERTI LI ZER | | |
0057 621- 06553 2180.000 kg | 4. 55000 9919. 00| 5. 00000 10900. 00| 4. 55000 9919. 00
SEED M XTURE, R | | [
0058 621- 06565 5.160 My | 917. 00000 4731. 72| 1000. 00000 5160. 00| 917. 00000 4731.72
MULCHI NG MATERI AL | |
0059 621- 06567 78.000 kL | 1. 00000 78. 00| 1. 00000 78. 00| 1. 00000 78. 00
WATER | | |
0060 621-06574 4278.000 n2 | 4. 50000 19251. 00| 5. 00000 21390. 00| 4. 50000 19251. 00
SODDI NG | | |
0061 701-01849 364.000 m | 180. 00000 65520. 00| 140. 00000 50960. 00| 120. 00000 43680. 00
I
I

0063 703- 97936 341.000 EACH| 16. 00000 5456. 00| 16. 00000 5456. 00| 20. 00000 6820. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0064 704-51002 101.400 n8 | 660. 00000 66924. 00| 725. 00000 73515. 00| 1500. 00000 152100. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0065 706- 05732 8.000 EACH 1500. 00000 12000. 00| 1450. 00000 11600. 00| 1200. 00000 9600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |

0066 706- 51020 3.000 n8 | 1100. 00000 3300. 00| 640. 00000 1920. 00| 1600. 00000 4800. 00
CONCRETE, C, RAILING |

0067 707- 05976 48.678 n2 | 1550. 06000 75453, 82 1750. 00000 85186. 50| 399. 93000 19467. 79

STRUCTURAL MEMBERS, CONCRETE BOX BEAM |
CB, 305 mm X 1219 mm |
0068 709-51821 LUWP| 2500. 00000 2500. 00

1110. 00000 1110. 00 1000. 00000 1000. 00
SURFACE SEAL | |
CULVERT, PRECAST BOX, RElI NFORCED | |
CONCRETE, 3600 nm x 1800 nm | |
0070 715- 04632 1.000 EACH 1067. 00000 1067. 00 1080. 00000 1080. 00| 983. 00000 983. 00

PI PE END SECTI ON, PRECAST CONCRETE, 900 |

I
I
I
I
|
0069 714-26725 30.000 m | 2185. 00000 65550. 00| 1200. 00000 36000. 00| 1089. 00000 32670. 00
I
|
I
|
mm I I



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 161 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : R DGE RQAD ( HOBART)
CALL ORDER : 161 CONTRACT ID: R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0071 715-05024 385.000 m | 180. 86000 69631. 10| 125. 00000 48125. 00| 120. 00000 46200. 00
PI PE, TYPE 2, C RCULAR 900 mm [ [ |
0072 715-05048 3304.000 m | 10. 85000 35848. 40| 17. 00000 56168. 00| 16. 00000 52864. 00
Pl PE, TYPE 4, C RCULAR 150 mm | [ |
0073 715-05151 769.000 m | 96. 65000 74323. 85| 118. 00000 90742. 00| 107. 00000 82283. 00
PI PE, TYPE 2, C RCULAR 375 mm | | |
0074 715-05152 75.000 m | 98. 60000 7395. 00| 90. 00000 6750. 00| 82. 00000 6150. 00
Pl PE, TYPE 2, C RCULAR 450 mm | | |
0075 715-05154 50.000 m | 129. 00000 6450. 00| 95. 00000 4750. 00| 86. 00000 4300. 00
PI PE, TYPE 2, C RCULAR 600 mm | | |
0076 715-05155 175.000 m | 146. 50000 25637. 50| 100. 00000 17500. 00| 90. 00000 15750. 00
PI PE, TYPE 2, C RCULAR 675 nm | | |
0077 715- 05156 140.000 m | 168. 80000 23632. 00| 110. 00000 15400. 00| 101. 00000 14140. 00
Pl PE, TYPE 2, C RCULAR 750 mm [ [ |
0078 715- 05407 56.000 m | 24. 00000 1344. 00| 50. 00000 2800. 00| 12. 00000 672. 00
Pl PE, END BENT DRAIN, 150 mm | | |
0079 715- 05415 655.000 m | 200. 80000 131524. 00| 200. 00000 131000. 00| 191. 00000 125105. 00
Pl PE, SANI TARY SEVWER, 600 mm | | |
0080 715- 05764 1.000 EACH 1940. 00000 1940. 00| 2890. 00000 2890. 00| 2598. 00000 2598. 00
AR AND VACUUM RELEASE VALVE | |
0081 715- 46005 9.000 EACH 214. 00000 1926. 00| 340. 00000 3060. 00| 311. 00000 2799. 00
Pl PE END SECTI ON, 375 nm | |
0082 715- 46030 1.000 EACH 543. 00000 543. 00| 700. 00000 700. 00| 636. 00000 636. 00
Pl PE END SECTI ON, 750 nm | |
0083 718-52610 750.000 n8 | 33. 00000 24750. 00| 20. 00000 15000. 00| 21. 00000 15750. 00
AGGREGATE FOR UNDERDRAI NS | | I
0084 718-99153 9635.000 n2 | 0. 95000 9153. 25| 0. 50000 4817. 50| 0. 40000 3854. 00
GEOTEXTI LES FOR UNDERDRAI N | |
0085 720- 44000 10. 000 EACH 300. 00000 3000. 00| 900. 00000 9000. 00| 378. 00000 3780. 00
CASTING ADJUST TO GRADE | |
0086 720- 45030 1.000 EACH| 1190. 00000 1190. 00| 900. 00000 900. 00| 812. 00000 812. 00
I NLET, E7 | | |
0087 720- 45045 21.000 EACH 1407. 00000 29547. 00| 1100. 00000 23100. 00| 1000. 00000 21000. 00
I NLET, J10 | | |
0088 720- 45055 23.000 EACH 1358. 00000 31234. 00| 1100. 00000 25300. 00| 1000. 00000 23000. 00
I NLET, MLO | | |
0089 720- 45410 7.000 EACH 1650. 00000 11550. 00| 1400. 00000 9800. 00| 1337. 00000 9359. 00
MANHOLE, C4 | | |
0090 720- 94612 5.000 EACH 3640. 00000 18200. 00| 3200. 00000 16000. 00| 2880. 00000 14400. 00
MANHOLE, K4 | | |
0091 720- 95422 6.000 EACH 2475. 00000 14850. 00| 1775. 00000 10650. 00| 1611. 00000 9666. 00

MANHCLE, J4



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 161 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : RI DGE ROAD ( HOBART)
CALL ORDER . 161 CONTRACT ID : R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0092 801- 04092 4758.000 n2 | 25. 00000 118950. 00| 14. 00000 66612. 00| 33. 00000 157014. 00
TEMPORARY PAVEMENT , HVA | | |
0093 801- 06203 11214.000 m | 0. 39000 4373. 46| 0. 40000 4485. 60| 0. 36000 4037. 04
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0094 801- 06207 1534.000 m | 2. 50000 3835. 00| 3. 50000 5369. 00| 3. 06000 4694. 04
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0095 801- 06606 10. 000 EACH 115. 00000 1150. 00| 115. 00000 1150. 00| 102. 00000 1020. 00
BARRI CADE, |11B | |
0096 801- 06640 22.000 EACH 150. 00000 3300. 00| 120. 00000 2640. 00| 105. 00000 2310. 00
CONSTRUCTI ON SI GN, A | | |
0097 801- 06645 4.000 EACH 21. 00000 84. 00| 30. 00000 120. 00| 28. 00000 112. 00
CONSTRUCTI ON SIGN, B | | |
0098 801-06775 LUWP| 27100. 00000 27100. 00] 103000. 00000 103000. 00| 18000. 00000 18000. 00
MAI NTAI NI NG TRAFFI C | | |
0099 802-05701 59.300 m | 29. 52000 1750. 54| 32. 00000 1897. 60| 29. 52000 1750. 54
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0100 802- 76025 16.160 n2 | 107. 64000 1739. 46| 115. 00000 1858. 40| 107. 64000 1739. 46
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | |

0101 802- 76035 14.100 n2 | 110. 33000 1555. 65| 120. 00000 1692. 00| 110. 33000 1555. 65
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS | | |

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
AMVBER, GREEN |

0102 803- 76125 5.000 EACH 6300. 00000 31500. 00| 7000. 00000 35000. 00| 6300. 00000 31500. 00
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | | |
0103 805- 01815 8.000 EACH 1600. 00000 12800. 00| 1775. 00000 14200. 00| 1600. 00000 12800. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0104 805- 01822 8.000 EACH 900. 00000 7200. 00| 1000. 00000 8000. 00| 900. 00000 7200. 00
SPAN, CATENARY AND TETHER, | NSTALL | | |
0105 805- 01842 12.000 EACH 500. 00000 6000. 00| 550. 00000 6600. 00| 500. 00000 6000. 00
HANDHOLE, SI GNAL | | |
0106 805- 02328 2437.000 m | 0. 66000 1608. 42| 0. 75000 1827. 75| 0. 66000 1608. 42
SI GNAL CABLE, 1C 14GA. | |
0107 805- 02445 2.000 EACH 7450. 00000 14900. 00| 8275. 00000 16550. 00| 7450. 00000 14900. 00
CONTROLLER CABI NET, P1 | | |
0108 805- 06592 575.000 m | 29. 52000 16974. 00| 33. 00000 18975. 00| 29. 52000 16974. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | |
0109 805- 78205 16. 000 EACH 380. 00000 6080. 00| 450. 00000 7200. 00| 380. 00000 6080. 00
|
|



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 161 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : R DGE RQAD ( HOBART)
CALL ORDER : 161 CONTRACT ID: R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0110 805- 78215 4.000 EACH 390. 00000 1560. 00| 450. 00000 1800. 00| 390. 00000 1560. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER ARROWN GREEN ARROW | |
0111 805- 78420 8.000 EACH 250. 00000 2000. 00| 275. 00000 2200. 00| 250. 00000 2000. 00
DI SCONNECT HANGER | | [
0112 805- 78485 181.000 m | 2. 62000 474. 22| 3. 00000 543. 00| 2. 62000 474.22
SI GNAL CABLE, 5C 14GA. | |
0113 805- 78490 210.000 m | 2. 95000 619. 50| 3. 50000 735. 00| 2. 95000 619. 50
SI GNAL CABLE, 7C 14GA. | |
0114 805- 78510 783.000 m | 1. 97000 1542. 51| 2. 00000 1566. 00| 1. 97000 1542. 51
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0115 805- 78785 12.000 EACH 380. 00000 4560. 00| 425. 00000 5100. 00| 380. 00000 4560. 00
Sl GNAL DETECTOR HOUSI NG | [ I
0116 805- 78795 534.000 m | 26. 24000 14012. 16| 29. 00000 15486. 00| 26. 24000 14012. 16
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0117 805- 78925 2.000 EACH 650. 00000 1300. 00| 700. 00000 1400. 00| 650. 00000 1300. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0118 805- 81032 8.000 EACH 2950. 00000 23600. 00| 3200. 00000 25600. 00| 2950. 00000 23600. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0119 805- 86820 20.000 EACH 500. 00000 10000. 00| 550. 00000 11000. 00| 500. 00000 10000. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG, 760 | | |
nm X 760 mm X 2450 nm | | |
0120 805- 86889 621.600 m | 0. 82000 509. 71| 1. 00000 621. 60| 0. 82000 509. 71
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER [ | |
0121 805- 86920 64.000 EACH| 10. 00000 640. 00| 10. 00000 640. 00| 10. 00000 640. 00
MULTI PLE COVPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |
0122 805- 86925 8.000 EACH 15. 00000 120. 00| 15. 00000 120. 00| 15. 00000 120. 00
MULTI PLE COMPRESSI ON FI TTI NG, | | |
WATERPROOFED | | |
0123 805- 86930 40.000 EACH 10. 00000 400. 00| 10. 00000 400. 00| 10. 00000 400. 00
I NSULATI NG LI NK, NOT WATERPROOFED | |
0124 805- 86935 8.000 EACH 15. 00000 120. 00| 15. 00000 120. 00| 15. 00000 120. 00
I NSULATI NG LI NK, WATERPROOFED | |
0125 805- 92504 12.000 EACH 225. 00000 2700. 00| 250. 00000 3000. 00| 225. 00000 2700. 00
LOOP DETECTOR DELAY AVPLI FI ER, 2 CHANNEL| | |
0126 805-98335 1375.400 m | 13. 12000 18045. 25| 15. 00000 20631. 00| 13. 12000 18045. 25
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ | |
0127 805- 98336 131.900 m | 13. 12000 1730. 53| 15. 00000 1978. 50| 13. 12000 1730. 53
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | | |
I

CONDUIT, 4 1/C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 161 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : RI DGE ROAD ( HOBART)
CALL ORDER . 161 CONTRACT ID : R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0128 807-02191 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
HANDHOLE, LI GHTI NG | | |
0129 807- 04652 2.000 EACH 1500. 00000 3000. 00| 1600. 00000 3200. 00 1500. 00000 3000. 00
SERVI CE POl NT | |
0130 807-83648 2.000 EACH 950. 00000 1900. 00| 1000. 00000 2000. 00 950. 00000 1900. 00
LIGHT POLE, 11.0 mE MH , 3.1 m NMAST | |

ARM ANCHOR BASE | |

TRANSVERSE NMARKI NGS, PREFCRMED PLASTI C,
SOLI D, YELLOWN CROSSHATCH LINE, 300 nm |

I
I
I
|
0131 807-83700 2.000 EACH 960. 00000 1920. 00| 1000. 00000 2000. 00| 960. 00000 1920. 00
LIGHT POLE, 11.6 mME MH., 3.1 mMAST | [ |
ARM ANCHOR BASE | | [
0132 807-83704 1.000 EACH 970. 00000 970. 00| 1050. 00000 1050. 00| 970. 00000 970. 00
LIGHT POLE, 11.6 mE. MH., 3.7 mMAST | | [
ARM ANCHOR BASE | | |
0133 807- 83752 4.000 EACH 1080. 00000 4320. 00| 1200. 00000 4800. 00| 1080. 00000 4320. 00
LIGHT POLE, 12.2 mE MH., 3.1 mMAST | | [
ARM ANCHOR BASE | | |
0134 807- 83756 2.000 EACH| 1090. 00000 2180. 00| 1200. 00000 2400. 00| 1090. 00000 2180. 00
LIGHT POLE, 12.2 mE. MH., 3.7 mMAST | | [
ARM ANCHOR BASE | | |
0135 807- 83804 6.000 EACH| 1110. 00000 6660. 00| 1200. 00000 7200. 00| 1110. 00000 6660. 00
LIGHT POLE, 12.8 mME. MH., 3.1 mMAST | | [
ARM ANCHOR BASE | | |
0136 807- 83808 3.000 EACH| 1120. 00000 3360. 00| 1250. 00000 3750. 00| 1120. 00000 3360. 00
LIGHT POLE, 12.8 mE.MH., 3.7 mMAST | | [
ARM ANCHOR BASE | | |
0137 807- 86620 20.000 EACH| 250. 00000 5000. 00| 275. 00000 5500. 00| 250. 00000 5000. 00
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 400 VATT [ [ [
0138 807-86910 20.000 EACH| 25. 00000 500. 00| 27. 00000 540. 00| 25. 00000 500. 00
CONNECTOR KI T, UNFUSED | | |
0139 807-86915 20.000 EACH| 25. 00000 500. 00| 27. 00000 540. 00| 25. 00000 500. 00
CONNECTOR KI T, FUSED | |
0140 808- 06701 776.000 m | 1. 10000 853. 60| 1. 00000 776. 00| 0. 93000 721. 68
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | [ |
0141 808- 06703 272.000 m | 1. 10000 299. 20| 1. 00000 272. 00| 0. 93000 252. 96
LINE, THERMOPLASTIC, SOLID, W4 TE, 100mm | [
0142 808-06716 675.000 m | 0. 98000 661. 50| 1. 00000 675. 00| 1. 16000 783. 00
LI NE, REMOVE | | |
0143 808- 74812 92.000 m | 3. 60000 331. 20| 25. 00000 2300. 00| 23. 15000 2129. 80
I I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 161 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : RI DGE ROAD ( HOBART)
CALL ORDER . 161 CONTRACT ID : R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0144 808- 75240 600.000 m | 1. 10000 660. 00| 1. 00000 600. 00| 0. 93000 558. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
0145 808- 75245 3984.000 m | 1. 10000 4382. 40| 1. 00000 3984. 00| 0. 93000 3705. 12
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0146 808- 75297 79.000 m | 8. 20000 647. 80| 10. 00000 790. 00| 9. 56000 755. 24

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |

0147 808- 75320 8.000 EACH 50. 00000 400. 00| 65. 00000 520. 00| 58. 60000 468. 80
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0148 808- 75325 8.000 EACH 60. 00000 480. 00| 90. 00000 720. 00| 84. 70000 677. 60
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0149 703-51032 27385.000 kg | 1. 80000 49293. 00| 2. 00000 54770. 00| 2.00000 54770. 00
REI NFORCI NG STEEL, EPOXY COATED | | |
0150 802- 02293 22.800 n8 | 392. 39000 8946. 49| 425. 00000 9690. 00| 392. 39000 8946. 49
CONCRETE, SI GN FOUNDATI ON | | |
0151 803- 02310 2143.260 kg | 4. 41000 9451. 78| 5. 00000 10716. 30| 4. 41000 9451. 78
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0152 202- 02240 1440.000 n2 | 6. 50000 9360. 00| 15. 00000 21600. 00| 5. 00000 7200. 00
PAVEMENT, REMOVE | | |
SECTI ON TOTALS | $ 3,592, 581. 46| $ 3,598, 702.92| $ 3,697,634.16
------------------------------------------ o m e e e o e e et o e e e e e e e e o e e et e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 3,592, 581. 46| $ 3,598,702. 92| $ 3,697,634.16




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PACGE : 161 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : RI DGE ROAD ( HOBART)
CALL ORDER . 161 CONTRACT ID : R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 ROAD REHABI LI TATI ON
I I I
0001 105-06790 15.000 MOS | 2100. 00000 31500. 00| |
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 90000. 00000 90000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWVP|  190000. 00000 190000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 110-01001 LUWP| 14250. 00000 14250. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
FORCE MAI N | | |
0005 201-52370 LUWP| 75000. 00000 75000. 00| |
CLEARI NG R GHT OF WAY | | |
0006 202-51330 LUWP| 15000. 00000 15000. 00| |
PRESENT STRUCTURE, REMOVE | | [
0007 202-60820 11000.000 n2 | 3. 00000 33000. 00| |
SURFACE M LLI NG, ASPHALT | | |
0008 203- 02000 8800.000 nB | 17. 00000 149600. 00| |
EXCAVATI QN, COWDN | | |
0009 203-02070 9660. 000 n8 | 8. 00000 77280. 00| |
BORROW | | |
0010 204-02290 1. 000 CH| 1500. 00000 1500. 00| |
SETTLEMENT PLATE | | |
0011 205- 02224 1239.000 m | 6. 10000 7557. 90| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0012 205- 02231 60.000 m | 105. 00000 6300. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK | [ |
0013 205- 02232 100.000 n8 | 210. 00000 21000. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP [ [ [
0014 205- 02234 3.000 EACH 57. 00000 171. 00| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0015 205- 02236 1.000 EACH 75. 00000 75. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0016 205- 02237 46. 000 EACH 25. 00000 1150. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTRQOL, | | |
I I

CURB | NLET PROTECTI ON [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 161 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : RI DGE ROAD ( HOBART)
CALL ORDER . 161 CONTRACT ID : R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1212938 |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0017 206- 51230 195.000 n8 | 15. 00000 2925. 00| |
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0018 207- 02045 6145.600 n8 | 5. 10000 31342. 56| |
EXCAVATI ON FOR SUBGRADE TREATMVENT | | |
0019 211- 02050 4350.000 n8 | 22. 35000 97222. 50| |
B BORROW | |
0020 211- 02060 2874.000 n8 | 16. 00000 45984. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0021 211- 02060 1199.000 n8 | 16. 00000 19184. 00| [
B BORROW FOR STRUCTURE BACKFI LL FOR | [ |
FORCE MAI N | [ |
0022 211- 06467 52.000 n8 | 90. 00000 4680. 00| |
AGGREGATE FOR END BENT BACKFI LL | [ |
0023 303- 04075 121.000 My | 25. 00000 3025. 00| |
COVPACTED AGGREGATE, O, 73 | | |
0024 303- 52308 790.000 My | 22. 00000 17380. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0025 305- 06082 27.000 My | 100. 00000 2700. 00| |
HVA PATCHI NG FOR ASPHALT PAVEVENT | | |
0026 401- 05437 8750.000 My | 33. 00000 288750. 00| |
QC/ QA HVA BASE 25.0 nm MAI NLI NE | [ |
0027 401- 05455 4245.000 My | 35. 00000 148575. 00| |
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0028 401- 05456 2360.000 My | 42. 00000 99120. 00| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0029 402- 05470 4480.000 My | 33. 00000 147840. 00| |
HVA BASE C25.0 mm NAI NLI NE | | |
0030 402- 05477 150.000 My | 41. 00000 6150. 00| [
HVA SURFACE 9.5 nm MAI NLI NE | | |
0031 402- 05481 75.000 My | 50. 00000 3750. 00| |
HVA BASE 25.0 mm SHOULDER | [ |
0032 402- 05495 15086.000 My | 36. 00000 543096. 00| |
HVA VEDGE AND LEVEL [ |
0033 404- 05511 252.000 n2 | 8. 10000 2041. 20| |
SEAL COAT, 2 | | |
0034 406- 05520 35.900 My | 255. 00000 9154. 50| |
ASPHALT FOR TACK COAT [ | |
0035 506- 06333 100.000 n2 | 175. 00000 17500. 00| |
PCCP PATCHI NG, FULL DEPTH | | |
0036 601-01522 8.000 EACH 1350. 00000 10800. 00| |
I

GUARDRAI L TRANSI TI ON TYPE TGB . | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 161 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : RI DGE ROAD ( HOBART)
CALL ORDER . 161 CONTRACT ID : R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0037 601-04746 2.000 EACH 8000. 00000 16000. 00|
ENERGY ABSORBI NG TERM NAL, CzZ | |
0038 601-94689 8.000 EACH 2300. 00000 18400. 00|
GUARDRAI L END TREATMENT, CS | |
0039 601- 96062 11.040 m | 350. 00000 3864. 00|

HANDRAI L, ALUM NUM SCHEDULE 40, 50 mm | |
DIA. X 225 nm H GH [ |

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

|

I

|

I

|

|

0040 601- 99105 358.140 m | 31. 00000 11102. 34| [
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0041 602- 06639 24.400 m | 110. 00000 2684. 00| [
TEMPORARY CONCRETE BARRI ER,  ANCHORED | | |
0042 602- 06729 4.000 EACH 8. 00000 32. 00| [
BARRI ER DELI NEATOR | | |
0043 603- 06040 349.000 m | 25. 00000 8725. 00| |
FENCE, FARM FI ELD, 1190 nm | [ |
0044 605- 52807 2817.000 m | 31. 00000 87327. 00| [
CURB AND GUTTER, COMBI NED | | [
0045 610- 05527 485.000 My | 66. 00000 32010. 00| [
HVA FOR APPROACHES | | [
0046 610- 06257 902.000 n2 | 57. 00000 51414. 00| [
RE| NFORCED CONCRETE BRI DGE APPROACH, | [ [
250 mm | [ |
0047 611- 05332 1248.000 n2 | 42. 00000 52416. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS | | [
0048 611- 06497 9.000 EACH| 200. 00000 1800. 00| [
MAl LBOX ASSEMBLY, S| NGLE | [ |
0049 611- 06498 4.000 EACH 280. 00000 1120. 00| |
MAl LBOX ASSEMBLY, DOUBLE | | |
0050 615- 06505 10. 000 EACH| 475. 00000 4750. 00| [
MONUMENT, B | [ |
0051 615- 06527 1.000 EACH| 350. 00000 350. 00| |
MONUMENT, SECTI ON CORNER | | |
0052 616- 02320 516.000 n2 | 4. 80000 2476. 80| [
GEOTEXTI LES | [ |
0053 616- 06405 328.000 My | 36. 00000 11808. 00| |
R PRAP, REVETMENT | [ [
0054 617- 04488 3100.000 n2 | 10. 00000 31000. 00| |
GEOGRI D, SUBGRADE | | I
0055 621- 01004 2.000 EACH 850. 00000 1700. 00| [
I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 161 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : RI DGE ROAD ( HOBART)
CALL ORDER . 161 CONTRACT ID : R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

Pl LE, CONCRETE, STEEL SHELL ENCASED,
7.92 mm 356 nm

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0056 621- 06545 1.225 My | 2200. 00000 2695. 00|
FERTI LI ZER | |
0057 621- 06553 2180.000 kg | 4. 65000 10137. 00|
SEED M XTURE, R | |
0058 621- 06565 5.160 My | 1000. 00000 5160. 00|
MULCH NG MATERI AL | |
0059 621- 06567 78.000 kL | 1. 10000 85. 80|
WATER | [
0060 621- 06574 4278.000 n2 | 4. 65000 19892. 70|
SODDI NG | |
0061 701- 01849 364.000 m | 180. 00000 65520. 00|
I
I

0063 703- 97936 341.000 EACH 16. 00000 5456. 00|
THREADED TI E BAR ASSEMBLY, EPOXY COATED | |
0064 704- 51002 101.400 n8 | 660. 00000 66924. 00|
CONCRETE, C, SUPERSTRUCTURE | |
0065 706- 05732 8.000 EACH 1500. 00000 12000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | [
0066 706- 51020 3.000 n8 | 1100. 00000 3300. 00|
0067 707- 05976 48.678 2 | 1550. 06000 75453. 82|

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | |
CB, 305 nm X 1219 nm [ |

0068 709-51821 LUMP| 2500. 00000 2500. 00|
SURFACE SEAL | I
0069 714- 26725 30.000 m | 2900. 00000 87000. 00|

CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 3600 nm x 1800 nmm | |
0070 715-04632 1.000 EACH 1000. 00000 1000. 00|

|
I
|
I
I
I
|
I
|
I
|
I
|
I
I
I
I
I
CONCRETE, C, RAILING | | |
I
I
I
I
I
I
|
Pl PE END SECTI ON, PRECAST CONCRETE, 900 |
I

I

I

I

I

|

I

|

I

|

I
nm I [
0071 715-05024 385.000 m | 180. 00000 69300. 00|
PIPE, TYPE 2, C RCULAR 900 nm | |
0072 715-05048 3304.000 m | 5. 00000 16520. 00|
PI PE, TYPE 4, C RCULAR 150 nm | |
0073 715-05151 769.000 m | 130. 00000 99970. 00|
PIPE, TYPE 2, C RCULAR 375 nm | |
0074 715-05152 75.000 m | 100. 00000 7500. 00|
PIPE, TYPE 2, C RCULAR 450 nm | |
0075 715-05154 50.000 m | 140. 00000 7000. 00|

I

PIPE, TYPE 2, C RCULAR 600 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PACGE : 161 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : RI DGE ROAD ( HOBART)
CALL ORDER . 161 CONTRACT ID : R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0076 715-05155 175.000 m | 150. 00000 26250. 00| |
PIPE, TYPE 2, O RCULAR 675 nm | [ |
0077 715-05156 140.000 m | 165. 00000 23100. 00| |
PIPE, TYPE 2, O RCULAR 750 nm [ [ |
0078 715- 05407 56.000 m | 24. 00000 1344. 00| |
PI PE, END BENT DRAIN, 150 nm | | [
0079 715-05415 655.000 m | 120. 00000 78600. 00| |
PI PE, SANI TARY SEWER 600 nm | | [
0080 715-05764 1.000 EACH 6500. 00000 6500. 00| |
Al R AND VACUUM RELEASE VALVE | | |
0081 715- 46005 9.000 EACH 450. 00000 4050. 00| |
PI PE END SECTION, 375 mm | [ [
0082 715- 46030 1.000 EACH 700. 00000 700. 00| |
PI PE END SECTION, 750 mm | | |
0083 718-52610 750.000 n8 | 46. 00000 34500. 00| |
AGGREGATE FOR UNDERDRAI NS | [ [
0084 718-99153 9635.000 n2 | 1. 60000 15416. 00| |
GEOTEXTI LES FOR UNDERDRAI N | | [
0085 720- 44000 10. 000 EACH 300. 00000 3000. 00| |
CASTI NG ADJUST TO GRADE | [ [
0086 720-45030 1.000 EACH| 1000. 00000 1000. 00| |
I NLET, E7 | [ |
0087 720- 45045 21.000 EACH 1250. 00000 26250. 00| |
I NLET, J10 | [ [
0088 720- 45055 23.000 EACH 1175. 00000 27025. 00| |
I NLET, MLO | | |
0089 720-45410 7.000 EACH| 1500. 00000 10500. 00| |
MANHOLE, C4 | | [
0090 720-94612 5.000 EACH 3800. 00000 19000. 00| |
MANHOLE, K4 | | [
0091 720-95422 6. 000 EACH| 2500. 00000 15000. 00| |
MANHOLE, J4 | | [
0092 801- 04092 4758.000 n2 | 33. 50000 159393. 00| |
TEMPORARY PAVEMENT , HMVA | [ [
0093 801- 06203 11214.000 m | 0. 68000 7625. 52| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ |
0094 801- 06207 1534.000 m | 4. 20000 6442. 80| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0095 801- 06606 10. 000 EACH 195. 00000 1950. 00| |
I

BARRI CADE, 111B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 161 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : RI DGE ROAD ( HOBART)
CALL ORDER . 161 CONTRACT ID : R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0096 801- 06640 22.000 EACH| 260. 00000 5720. 00
CONSTRUCTI ON SI GN, A |
0097 801- 06645 4.000 EACH 36. 00000 144. 00
CONSTRUCTI ON SI GN, B |
0098 801- 06775 LUMP|  30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | |
0099 802- 05701 59.300 m | 45, 00000 2668. 50
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | |
BASE |
0100 802- 76025 16.160 n2 | 155. 00000 2504. 80
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS |

0101 802- 76035 14.100 n2 | 165. 00000 2326. 50
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 nm THI CKNESS | |

0102 803- 76125 5.000 EACH 5000. 00000 25000. 00
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN |

0103 805- 01815 8.000 EACH 1400. 00000 11200. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj |

0104 805- 01822 8.000 EACH 1200. 00000 9600. 00

0105 805- 01842 12.000 EACH 635. 00000 7620. 00
HANDHOLE, S| GNAL |

0106 805- 02328 2437.000 m | 1. 25000 3046. 25
SI GNAL CABLE, 1C 14GA. |

0107 805- 02445 2.000 EACH 7200. 00000 14400. 00
CONTROLLER CABI NET, P1 | |

0108 805- 06592 575.000 m | 36. 00000 20700. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm | |

0109 805- 78205 16.000 EACH 345. 00000 5520. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [
AVBER, GREEN |

0110 805- 78215 4.000 EACH 345. 00000 1380. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AMBER ARROWN GREEN ARROW | [

0111 805- 78420 8.000 EACH 170. 00000 1360. 00
DI SCONNECT HANGER | |

0112 805- 78485 181.000 m | 3. 35000 606. 35
SI GNAL CABLE, 5C 14GA. |

0113 805- 78490 210.000 m | 3. 85000 808. 50

|
I
|
I
|
I
|
I
|
I
|
I
I
I
I
I
I
I
SPAN, CATENARY AND TETHER | NSTALL | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I

SI GNAL CABLE, 7C 14GA [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 161 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : RI DGE ROAD ( HOBART)
CALL ORDER . 161 CONTRACT ID : R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0114 805-78510 783.000 m | 2. 75000 2153. 25|
S| GNAL CABLE, 2C 16GA., SHI ELDED | |
0115 805- 78785 12. 000 EACH| 451. 00000 5412. 00|
S| GNAL DETECTOR HOUSI NG | |
0116 805-78795 534.000 m | 25. 00000 13350. 00|
SAW CUT FOR ROADVWAY LOOP AND SEALER | |
0117 805-78925 2.000 EACH 742. 00000 1484. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | |
0118 805-81032 8.000 EACH 2230. 00000 17840. 00|
S| GNAL STRAIN POLE, STEEL, 9.2m | |
0119 805-86820 20. 000 EACH 720. 00000 14400. 00|

CONCRETE FOUNDATI ON W TH GROUNDI NG 760 | |
mm X 760 mm X 2450 mm | |

0120 805- 86889 621.600 m | 1. 55000 963. 48]
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | |
COPPER |

0121 805- 86920 64.000 EACH 16. 25000 1040. 00
MULTI PLE COMPRESSI ON FI TTI NG, NOT |
WATERPROOFED |

0122 805- 86925 8.000 EACH 27. 50000 220. 00
MULTI PLE COVPRESSI ON FI TTI NG, |
WATERPROOFED |

0123 805- 86930 40.000 EACH 11. 25000 450. 00
I NSULATI NG LI NK, NOT WATERPROOFED |

0124 805- 86935 8.000 EACH 24. 00000 192. 00
I NSULATI NG LI NK, WATERPROOFED |

0125 805- 92504 12.000 EACH 255. 00000 3060. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL|

WRE, NO 4 COPPER IN PLASTIC DUCT, IN |
TRENCH, 4 1/C |
0127 805-98336 131.900 m | 12. 25000 1615. 78
WRE, NO 4 COPPER IN PLASTIC DUCT, IN |
CONDUIT, 4 1/C |

0128 807-02191 2.000 EACH 625. 00000 1250. 00
HANDHOLE, LI GHTI NG |

0129 807- 04652 2.000 EACH 1400. 00000 2800. 00
SERVI CE POl NT |

0130 807- 83648 2.000 EACH 825. 00000 1650. 00

LIGHT POLE, 11.0 mE.MH., 3.1 mMST |

I
I
I
I
I
|
I
[
|
I
|
0126 805- 98335 1375.400 m | 12. 25000 16848. 65|
I
I
I
I
I
I
|
|
|
ARM ANCHOR BASE | |



LI NE, THERMOPLASTIC, SCLID, YELLOW

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PACGE : 161 -17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : RI DGE ROAD ( HOBART)
CALL ORDER . 161 CONTRACT ID : R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0131 807-83700 2.000 EACH 800. 00000 1600. 00| |
LIGHT POLE, 11.6 mE MH., 3.1 mMAST | [ |
ARM ANCHOR BASE | | |
0132 807-83704 1.000 EACH 840. 00000 840. 00| |
LIGHT POLE, 11.6 mME. MH., 3.7 mMAST | | |
ARM ANCHOR BASE | | [
0133 807- 83752 4.000 EACH 975. 00000 3900. 00| |
LIGHT POLE, 12.2 mE. MH., 3.1 mMAST | [ [
ARM ANCHOR BASE | | |
0134 807-83756 2.000 EACH 975. 00000 1950. 00| |
LIGHT POLE, 12.2 mE.MH., 3.7 mMAST | | |
ARM ANCHOR BASE | | [
0135 807-83804 6. 000 EACH 1000. 00000 6000. 00| |
LIGHT POLE, 12.8 mE.MH., 3.1 mMAST | | |
ARM ANCHOR BASE | | |
0136 807-83808 3.000 EACH 1000. 00000 3000. 00| |
LIGHT POLE, 12.8 mME.MH., 3.7 mMAST | [ [
ARM ANCHOR BASE | | |
0137 807-86620 20.000 EACH 200. 00000 4000. 00| |
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 400 WATT | | |
0138 807-86910 20. 000 EACH 25. 00000 500. 00| |
CONNECTOR KI T, UNFUSED | | |
0139 807-86915 20. 000 EACH 25. 00000 500. 00| |
CONNECTOR KI' T, FUSED | | |
0140 808-06701 776.000 m | 1. 85000 1435. 60| |
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | | |
0141 808-06703 272.000 m | 1. 85000 503. 20| |
LI NE, THERMOPLASTI C, SOLID, WH TE, 2100nmj | |
0142 808-06716 675.000 m | 1. 65000 1113. 75| |
LI NE, REMOVE | | |
0143 808- 74812 92.000 m | 6. 10000 561. 20| |
TRANSVERSE MARKI NGS, PREFORVED PLASTIC, | | |
SOLI D, YELLOW CROSSHATCH LINE, 300 mm | | |
0144 808- 75240 600.000 m | 1. 85000 1110. 00| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0145 808- 75245 3984.000 m | 1. 85000 7370. 40| |
| |
I

100mMm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 161 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 034, 485. 58 ROUTE : RI DGE ROAD ( HOBART)
CALL ORDER . 161 CONTRACT ID : R -25551-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0146 808- 75297 79.000 m | 14. 00000 1106. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ |
STOP LINE, 600mm | | |

0147 808- 75320 8.000 EACH 84. 00000 672. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C,  LANE | NDI CATI ON' ARROW | | |

0148 808- 75325 8.000 EACH 105. 00000 840. 00| |
PAVEMENT MESSAGE MARKI NGS, [ [ |
THERMOPLASTI C, WORD ( O\LY) | | |

I
I
I
|
I
I
I
I

0149 703- 51032 27385.000 kg | 1. 80000 49293. 00|
REI NFORCI NG STEEL, EPOXY COATED | |
0150 802- 02293 22.800 n8 | 600. 00000 13680. 00|
CONCRETE, SI GN' FOUNDATI ON | |
0151 803- 02310 2143.260 kg | 1. 85000 3965. 03]
REI NFORCI NG STEEL, SI GN FOUNDATI ON | |
0152 202- 02240 1440.000 n2 | 7.00000 10080. 00|
PAVEMENT, REMOVE | |
SECTI ON TOTALS | $ 3,921,997. 68|
------------------------------------------ o m e m e e o e e et o e e e e e e e e e et e e e e e e e e e e e memeeeoaon

CONTRACT TOTALS | $ 3,921,997. 68| [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 171 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 249, 794. 81 ROUTE : |-74
CALL ORDER 171 CONTRACT ID : R -25631-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 0743111
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
125 mm | [

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTCR $ 198, 731.80 100. 0000%
2 35-1139301 E & B PAVING |NC $  237,901.20 119. 7096%
3 35-1151771 CALUVET ASPHALT PAVI NG CO $  241,392.10 121. 4662%
4  35-0918397 RIETH R LEY CONSTRUCTI ON $ 246, 400.00 123. 9861%
5 35-1917625 M LESTONE CONTRACTCRS, L. P. $  252,550.00 127. 0808%
| (1) 35-1357381 | (2) 35-1139301 | (3) 35-1151771
| O MARA, DAVE CONTRACTCR |E & B PAVING |NC | CALUVET ASPHALT PAVI NG CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I I
0001 105- 06790 4.000 MOS | 1000. 00000 4000. 00| 1200. 00000 4800. 00| 1929. 95000 7719. 80
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 3800. 00000 3800. 00| 3992. 60000 3992. 60
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP| 4500. 00000 4500.00]  11800. 00000 11800. 00|  12000. 00000 12000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 23560.000 n2 | 0. 55000 12958. 00| 0. 60000 14136. 00| 1. 20000 28272. 00
SURFACE M LLING ASPHALT , 38 mm [ | |
0005 305- 05204 389.100 My | 70. 00000 27237. 00| 125. 00000 48637. 50| 106. 41000 41404. 13
HVA FOR PATCHI NG | |
0006 401- 05455 148.500 My | 44. 00000 6534. 00| 45. 00000 6682. 50| 42. 09000 6250. 37
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0007 401- 05457 2544.600 My | 43. 00000 109417. 80| 46. 00000 117051. 60| 45. 77000 116466. 34
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0008 402- 05487 52.500 My | 58. 00000 3045. 00| 48. 00000 2520. 00| 45. 36000 2381. 40
HVA | NTERVEDI ATE 19.0 nm SHOULDER | |
0009 402- 05492 75.200 My | 105. 00000 7896. 00| 60. 00000 4512. 00| 62. 16000 4674. 43
HVA SURFACE 12.5 mm SHOULDER | | |
0010 406- 05520 7.700 My | 200. 00000 1540. 00| 175. 00000 1347. 50| 165. 00000 1270. 50
ASPHALT FOR TACK COAT | | |
0011 801- 04308 1.000 EACH 300. 00000 300. 00| 150. 00000 150. 00| 158. 43000 158. 43
ROAD CLOSURE S| GN ASSEMBLY | | |
0012 801- 06204 20.000 m | 0. 70000 14. 00| 11. 50000 230. 00| 12. 15000 243.00
TEMPORARY PAVEMENT MARKI NG, 125 mm | | |
0013 801- 06208 20.000 m | 3. 00000 60. 00| 12. 00000 240. 00| 4.01000 80. 20
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 171 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 249, 794. 81 ROUTE : |-74
CALL ORDER 171 CONTRACT ID : R -25631-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1139301 | (3) 35-1151771
| O MARA, DAVE CONTRACTOR |E & B PAVING | NC | CALUVET ASPHALT PAVI NG CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0014 801- 06605 2.000 EACH 150. 00000 300. 00| 100. 00000 200. 00| 105. 62000 211.24
BARRI CADE, |11A | | |
0015 801- 06640 19. 000 EACH 70. 00000 1330. 00| 55. 00000 1045. 00| 58. 09000 1103. 71
CONSTRUCTI ON SI GN, A | | [
0016 801-06710 90. 000 DAY | 20. 00000 1800. 00| 13. 00000 1170. 00| 13. 73000 1235. 70
FLASHI NG ARROW S| GN | | [
0017 801-06775 LUWP| 10000. 00000 10000. 00| 16750. 00000 16750. 00| 10693. 25000 10693. 25
MAI NTAI NI NG TRAFFI C | | [
0018 808- 06702 50.000 m | 11. 00000 550. 00| 7. 35000 367. 50| 7. 76000 388. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
nm | | I
0019 808-06713 7200.000 m | 0. 25000 1800. 00| 0. 18000 1296. 00| 0. 19000 1368. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0020 808-06714 200.000 m | 0. 25000 50. 00| 0. 18000 36. 00| 0. 19000 38. 00
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0021 808- 75996 20. 000 EACH 10. 00000 200. 00| 6. 48000 129. 60| 19. 24000 384. 80
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0022 808- 75998 20. 000 EACH 60. 00000 1200. 00| 50. 00000 1000. 00| 52. 81000 1056. 20
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 198, 731. 80| $ 237, 901. 20| $ 241, 392. 10
__________________________________________ o
CONTRACT TOTALS | $ 198, 731. 80| $ 237,901. 20| $ 241,392. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 171 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 249, 794. 81 ROUTE : |-74
CALL ORDER 171 CONTRACT ID : R -25631-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1917625 [
| RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  ASPHALT RESURFACE

I
2100. 00000 8400. 00| 1200. 00000 4800. 00|

I
0001 105- 06790 4.000 MOS |
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 1400. 00000 1400. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  20753. 00000 20753.00]  10484. 45000 10484. 45|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 23560.000 n2 | 0. 90000 21204. 00| 1. 70000 40052. 00|
SURFACE M LLING ASPHALT , 38 mm | | |
0005 305- 05204 389.100 My | 90. 00000 35019. 00| 85. 50000 33268. 05|
HVA FOR PATCHI NG | | |
0006 401- 05455 148.500 My | 58. 00000 8613. 00| 52. 00000 7722. 00|
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0007 401- 05457 2544.600 My | 50. 00000 127230. 00| 51. 00000 129774. 60
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0008 402- 05487 52.500 My | 58. 00000 3045. 00| 98. 00000 5145. 00|
HVA | NTERVEDI ATE 19.0 nm SHOULDER | | |
0009 402- 05492 75.200 My | 50. 00000 3760. 00| 87. 00000 6542. 40|
HVA SURFACE 12.5 mm SHOULDER | | |
0010 406- 05520 7.700 My | 200. 00000 1540. 00| 160. 00000 1232. 00|
ASPHALT FOR TACK COAT | | |
0011 801- 04308 1.000 EACH 157. 00000 157. 00| 160. 00000 160. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0012 801- 06204 20.000 m | 3. 00000 60. 00| 4.00000 80. 00|
TEMPORARY PAVEMENT MARKI NG, 125 nm | | |
0013 801- 06208 20.000 m | 3. 00000 60. 00| 5. 00000 100. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
125 mm | [ |
0014 801- 06605 2.000 EACH 105. 00000 210. 00| 105. 00000 210. 00|
BARRI CADE, I11A | | |
0015 801- 06640 19.000 EACH| 57. 00000 1083. 00| 58. 00000 1102. 00|
CONSTRUCTI ON SIGN, A | | |
0016 801- 06710 90.000 DAY | 14. 00000 1260. 00| 15. 00000 1350. 00|
FLASH NG ARROW S| GN | | |
0017 801- 06775 LUMP| 7000. 00000 7000. 00| 6000. 00000 6000. 00|
MAI NTAI NI NG TRAFFI C | | |
0018 808- 06702 50.000 m | 7..80000 390. 00| 7. 75000 387. 50|
LINE, THERMOPLASTIC, BROKEN, WHI TE, 125 | | |
mm | | |
0019 808- 06713 7200.000 m | 0. 19000 1368. 00| 0. 20000 1440. 00|

LINE, PAINT, SOLID, WH TE, 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 171 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 249, 794. 81 ROUTE : |-74
CALL ORDER 171 CONTRACT ID : R -25631-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1917625 [
| R'ETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 808-06714 200.000 m | 0. 19000 38. 00| 0. 20000 40. 00|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0021 808- 75996 20. 000 EACH 8. 00000 160. 00| 10. 00000 200. 00|
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0022 808- 75998 20. 000 EACH 52. 50000 1050. 00| 53. 00000 1060. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 246, 400. 00| $ 252, 550. 00|
------------------------------------------ g

CONTRACT TOTALS | $ 246, 400. 00| $ 252, 550. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 177 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 19, 751. 52 ROUTE : US 421, SR 334
CALL CRDER : 177 CONTRACT ID : R -25634-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/19/01 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT MARI ON
CONTRACT TIME : 11/01/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 360600G
135200U
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1874009 HAUER EXCAVATI NG $ 19, 757. 64 100. 0000%
| (1) 35-1874009 | |
| HAUER EXCAVATI NG [ [
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BU LDI NGS
[ I |
0001 202- 03000 LUMP| 2300. 00000 2300. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 63 I I I
0002 202- 03000 LUMP|  14795. 50000 14795. 50| [
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 70 I I I
0003 202- 03135 6.040 n2 | 99. 34000 600. 00| [
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | [
REMOVE | [ |
0004 621- 01004 2.000 EACH| 600. 00000 1200. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0005 621- 06545 0.477 My | 285. 00000 135. 94| [
FERTI LI ZER | | |
0006 621- 06553 97.500 kg | 3.32000 323. 70| |
SEED M XTURE, R | | |
0007 621- 06565 3.500 My | 115. 00000 402. 50| |
MULCH NG MATERI AL | | [
SECTI ON TOTALS | $ 19, 757. 64| |
------------------------------------------ T

CONTRACT TOTALS | $ 19, 757. 64| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 181 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 761, 003. 35 RQUTE : ROLLING PRAIRI E STS
CALL CRDER : 181 CONTRACT ID : R -25646-A COUNTI ES : LAPCRTE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TI ME 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : | N47001
I NA7001
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 593, 846. 53 100. 0000%
2 35-1120685 WALSH & KELLY, |NC, $ 660, 734. 38 111. 2634%
3 35-1065659 BROOKS CONSTRUCTI ON $ 702, 376. 04 118. 2756%
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1065659
| RETH R LEY CONSTRUCTI ON | WALSH & KELLY | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 3.000 MXS | 1300. 00000 3900. 00| 1500. 00000 4500. 00| 1400. 00000 4200. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 5000. 00000 5000. 00| 2000. 00000 2000.00]  13000. 00000 13000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP|  16000. 00000 16000. 00|  30000. 00000 30000.00]  35100. 00000 35100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 3000. 00000 3000. 00| 4000. 00000 4000. 00|  19576. 00000 19576. 00
CLEARI NG R GHT OF WAY | |
0005 202- 02278 50.000 m | 30. 70000 1535. 00| 26. 00000 1300. 00| 20. 00000 1000. 00
CURB, CONCRETE, REMOVE [ [
0006 202- 60820 3722.000 n2 | 2.95000 10979. 90| 6. 50000 24193. 00| 2.00000 7444, 00
SURFACE M LLI NG ASPHALT | | [
0007 202- 74045 116. 000 EACH| 55. 00000 6380. 00| 16. 00000 1856. 00| 9. 50000 1102. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | [
0008 202- 98370 3.000 EACH 110. 00000 330. 00| 600. 00000 1800. 00| 120. 00000 360. 00
POLE, REMOVE | | |
0009 203- 02080 9.000 km | 830. 00000 7470. 00| 3800. 00000 34200. 00| 7000. 00000 63000. 00
LI NEAR GRADI NG | | |
0010 303- 04095 290.000 My | 23. 00000 6670. 00| 38. 00000 11020. 00| 27. 00000 7830. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0011 305- 05204 1520.000 My | 62. 00000 94240. 00| 46. 00000 69920. 00| 50. 00000 76000. 00
HVA FOR PATCHI NG | | |
0012 305- 05206 1440.000 My | 40. 95000 58968. 00| 46. 00000 66240. 00| 43. 00000 61920. 00
W DENI NG W TH HVA [ [
0013 402- 05474 3770.000 My | 30. 25000 114042. 50| 34. 00000 128180. 00| 36. 00000 135720. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | [
0014 402- 05477 3500.000 My | 35. 65000 124775. 00| 40. 00000 140000. 00| 39. 00000 136500. 00

HVA SURFACE 9.5 mm MNAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 181 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 761, 003. 35 ROUTE : ROLLI NG PRAIRI E STS
CALL ORDER . 181 CONTRACT ID : R -25646-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1065659
| RFRETH RI LEY CONSTRUCTI ON | WALSH & KELLY | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 402- 05495 1840.000 My | 30. 25000 55660. 00| 34. 00000 62560. 00| 41. 00000 75440. 00
HVA WEDGE AND LEVEL | |
0016 406- 05520 25.000 My | 330. 00000 8250. 00| 400. 00000 10000. 00| 160. 00000 4000. 00
ASPHALT FOR TACK COAT | | [
0017 605-06215 68.000 m | 60. 00000 4080. 00| 190. 00000 12920. 00| 60. 00000 4080. 00
CENTER CURB, D, CONCRETE | |
0018 610- 05527 160.000 My | 94. 00000 15040. 00| 40. 00000 6400. 00| 42. 00000 6720. 00
HVA FOR APPROACHES | |
0020 611-06497 10. 000 EACH| 165. 00000 1650. 00| 150. 00000 1500. 00| 120. 00000 1200. 00
MAI LBOX ASSEMBLY, SINGLE | |
0021 611-95023 22.000 EACH 165. 00000 3630. 00| 120. 00000 2640. 00| 125. 00000 2750. 00
MAI LBOX ASSEMBLY, RESET | | [
0022 621-01004 1.000 EACH 825. 00000 825. 00| 750. 00000 750. 00| 1250. 00000 1250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0023 621- 06560 3220.000 n2 | 1. 15000 3703. 00| 1. 02000 3284. 40| 1. 02000 3284. 40
MULCHED SEEDI NG, U | |
0024 621- 06570 15.000 nB | 75. 00000 1125. 00| 40. 00000 600. 00| 25. 00000 375. 00
TCP SO L | | |
0025 720-44000 3.000 EACH 375. 00000 1125. 00| 350. 00000 1050. 00| 320. 00000 960. 00
CASTI NG ADJUST TO GRADE | |
0026 801- 06640 27.000 EACH 66. 00000 1782. 00| 62. 00000 1674. 00| 60. 00000 1620. 00
CONSTRUCTI ON SI GN, A | | |
0027 801-06775 LUWP| 10000. 00000 10000. 00| 18000. 00000 18000. 00| 17500. 00000 17500. 00
MAI NTAI NI NG TRAFFI C | | |
0028 802- 05701 370.000 m | 36. 10000 13357. 00| 19. 31000 7144. 70| 19. 31000 7144. 70
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0029 802- 05702 37.000 m | 39. 70000 1468. 90| 17. 24000 637. 88| 17. 24000 637. 88
SI GN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | [ [
0030 802- 76025 71.000 n2 | 165. 75000 11768. 25| 137. 12000 9735. 52| 137. 12000 9735. 52
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | | I

0031 802- 76035 4.700 2 | 130. 25000 612. 18] 149. 41000 702. 23| 149. 41000 702. 23
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |

0032 802-90623 87.000 EACH| 44. 00000 3828. 00| 5. 35000 465. 45| 5. 35000 465. 45
SI GN BRACKET FOR STREET NAME | | |
0033 808-04298 2.000 EACH 302. 50000 605. 00| 198. 00000 396. 00| 198. 33000 396. 66

PAVEMENT MESSAGE MARKI NGS, | | I
THERMOPLASTI C, WORD (R X R) | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 761, 003. 35

DATE : 06/26/01
PAGE : 181 -3

RQUTE : ROLLING PRAIRI E STS

CALL ORDER . 181 CONTRACT ID : R -25646-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1065659
| RFRETH RI LEY CONSTRUCTI ON | WALSH & KELLY | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0034 808-06703 66.000 m | 1. 00000 66. 00| 1. 15000 75. 90| 1. 15000 75.90
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] |
0035 808- 75245 332.000 m | 1. 00000 332. 00| 1. 15000 381. 80| 1. 15000 381. 80
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0036 203- 02000 15.000 nB8 | 57. 80000 867. 00| 26. 00000 390. 00| 35. 00000 525. 00
EXCAVATI QN, COWWON | | |
0037 801- 06207 40.000 m | 5. 75000 230. 00| 3. 50000 140. 00| 6. 00000 240. 00
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | | |
100 mm | | |
0038 808- 95638 62.000 n2 | 8. 90000 551. 80| 1. 25000 77.50| 2. 25000 139. 50
CENTER CURB PAI NTI NG | | [
SECTI ON TOTALS | $ 593, 846. 53| $ 660, 734. 38| $ 702, 376. 04
__________________________________________ o
CONTRACT TOTALS | $ 593, 846. 53| $ 660, 734. 38| $ 702, 376. 04




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 191 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 19, 743. 21 ROUTE : 67
CALL ORDER : 191 CONTRACT ID : R -25656-A COUNTI ES : KNOX
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 10/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 04310AA
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1801998 CLR, I NC $ 12,481. 25 100. 0000%
2  35-1418333 ROGERS GROUP, | NC. $ 13, 499. 00 108. 1542%
3 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 14,988. 75 120. 0901%
4 35-1817574 YARDBERRY LANDSCAPE $ 15, 338. 75 122. 8943%
5 35-1874009 HAUER EXCAVATI NG $ 16, 474. 40 131. 9931%
6 35- 1595689 ONYX PAVI NG COVPANY, | NC. $ 17,999. 75 144. 2143%
7 35-1009310 DEI G BROTHERS LUMBER & CONSTR $ 18, 855. 00 151. 0665%
| (1) 35-1801998 | (2) 35-1418333 | (3) 35-2070195
| CLR, I NC. | ROGERS GROUP, | NC. | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
[ I |
0001 202- 03000 LUWP| 11000. 00000 11000. 00| 9748. 35000 9748. 35| 11800. 00000 11800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 116 | | |
0002 621-01004 1.000 EACH 200. 00000 200. 00| 825. 00000 825. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0003 621- 06545 0.450 My | 975. 00000 438. 75| 887. 00000 399. 15| 775. 00000 348.75
FERTI LI ZER | | [
0004 621- 06553 95.000 kg | 4. 25000 403. 75| 11. 20000 1064. 00| 9. 50000 902. 50
SEED M XTURE, R | | |
0005 621- 06565 2.250 My | 195. 00000 438. 75| 650. 00000 1462. 50| 550. 00000 1237.50
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 12, 481. 25| $ 13, 499. 00| $ 14,988. 75
__________________________________________ o
CONTRACT TOTALS | $ 12, 481. 25] $ 13, 499. 00| $ 14,988. 75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 191 -2

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 19, 743. 21 ROUTE : 67
CALL ORDER : 191 CONTRACT ID : R -25656-A COUNTI ES : KNOX
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1817574 | (5) 35-1874009 | (6) 35-1595689
| YARDBERRY LANDSCAPE | HAUER EXCAVATI NG | ONYX PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  DEMOLI TI ON, REMOVE BU LDI NGS AND FOUNDATI ONS
[ [ |
0001 202- 03000 LUWP| 13000. 00000 13000. 00| 15172. 00000 15172. 00| 15000. 00000 15000. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 116 | [ |
0002 621- 01004 1.000 EACH 700. 00000 700. 00| 600. 00000 600. 00| 660. 00000 660. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0003 621- 06545 0.450 My | 500. 00000 225. 00| 285. 00000 128. 25| 710. 00000 319. 50
FERTI LI ZER | | |
0004 621- 06553 95.000 kg | 6. 00000 570. 00| 3.32000 315. 40| 8. 95000 850. 25
SEED M XTURE, R | | |
0005 621- 06565 2.250 My | 375. 00000 843. 75| 115. 00000 258. 75| 520. 00000 1170. 00
MULCH NG MATERI AL | |
SECTI ON TOTALS | $ 15, 338. 75| $ 16, 474. 40| $ 17, 999. 75
------------------------------------------ o m m e e e e o e e et e e e e e et e e et e e e e e e e e e e meeoeoao--

CONTRACT TOTALS | $ 15, 338. 75| $ 16, 474. 40| $ 17,999. 75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 191 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 19, 743. 21 ROUTE : 67
CALL ORDER : 191 CONTRACT ID : R -25656-A COUNTI ES : KNOX
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1009310 | |
| DEI G BROTHERS LUVBER & CONST| |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
[ I |
0001 202- 03000 LUWP| 15590. 00000 15590. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 116 | | |
0002 621-01004 1.000 EACH 700. 00000 700. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0003 621- 06545 0.450 My | 800. 00000 360. 00| |
FERTI LI ZER | | [
0004 621- 06553 95.000 kg | 9. 00000 855. 00| |
SEED M XTURE, R | | [
0005 621- 06565 2.250 M | 600. 00000 1350. 00| |
MULCHI NG MATERI AL [ | [
SECTI ON TOTALS | $ 18, 855. 00| |

CONTRACT TOTALS | $ 18, 855.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 201 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 14, 199. 21 ROUTE : 164
CALL ORDER . 201 CONTRACT ID : R -25657-A COUNTI ES : DUBA S
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 10/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : WB7000E
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 14, 282. 50 100. 0000%
2 35-1874009 HAUER EXCAVATI NG $ 15, 130. 70 105. 9387%
3 35-1009310 DEI G BROTHERS LUMBER & CONSTR $ 15, 965. 00 111. 7801%
4 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 15, 988. 75 111. 9464%
5 35-1036663 KNI ES CONSTRUCTI ON, | NC. $ 22,062. 11 154. 4695%
6 35- 1595689 ONYX PAVI NG COVPANY, | NC. $ 28,004. 81 196. 0777%
| (1) 35-1817574 | (2) 35-1874009 | (3) 35-1009310
| YARDBERRY LANDSCAPE | HAUER EXCAVATI NG | DEI G BROTHERS LUVBER & CONST
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
[ I |
0001 202- 03000 LUWP| 12000. 00000 12000. 00| 13878. 30000 13878. 30| 12700. 00000 12700. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 18 | | |
0002 621-01004 1.000 EACH 700. 00000 700. 00| 550. 00000 550. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0003 621- 06545 0.450 My | 500. 00000 225. 00| 285. 00000 128. 25| 800. 00000 360. 00
FERTI LI ZER | | |
0004 621- 06554 95.000 kg | 6. 00000 570. 00| 3. 32000 315. 40| 9. 00000 855. 00
SEED M XTURE, U | | |
0005 621- 06565 2.250 My | 350. 00000 787. 50| 115. 00000 258. 75| 600. 00000 1350. 00
MULCHI NG MATERI AL | | |
SECTI ON TOTALS | $ 14, 282. 50| $ 15, 130. 70| $ 15, 965. 00
------------------------------------------ ey
CONTRACT TOTALS | $ 14, 282. 50| $ 15, 130. 70| $ 15, 965. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 201 -2

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 14, 199. 21 ROUTE : 164
CALL ORDER . 201 CONTRACT ID : R -25657-A COUNTI ES : DUBA S
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2070195 | (5) 35-1036663 | (6) 35-1595689
| ALPHA EXCAVATI NG & LANDSCAPI | KNI ES CONSTRUCTI ON, | NC. | ONYX PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  DEMOLI TI ON, REMOVE BU LDI NGS AND FOUNDATI ONS
[ [ |
0001 202- 03000 LUWP| 12800. 00000 12800. 00| 19300. 00000 19300. 00| 25000. 00000 25000. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 18 | | |

0002 621- 01004 1.000 EACH 700. 00000 700. 00| 150. 00000 150. 00| 660. 00000 660. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0003 621- 06545 0.450 My | 775. 00000 348. 75| 755. 56000 340. 00| 710. 00000 319. 50
FERTI LI ZER | | |

0004 621- 06554 95.000 kg | 9. 50000 902. 50| 6. 38000 606. 10| 8. 95000 850. 25
SEED M XTURE, U | | |

0005 621- 06565 2.250 My | 550. 00000 1237. 50| 740. 45000 1666. 01| 522. 25000 1175. 06
MULCH NG MATERI AL | |

SECTI ON TOTALS | $ 15, 988. 75| $ 22, 062. 11| $ 28, 004. 81
------------------------------------------ o m m e e e e o e e et e e e e e et e e et e e e e e e e e e e meeoeoao--

CONTRACT TOTALS | $ 15, 988. 75| $ 22,062. 11| $ 28, 004. 81




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 211 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 23, 032. 23 RQUTE : 66
CALL ORDER . 211 CONTRACT ID : R -25673-A COUNTI ES : WARRI CK
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 10/19/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 006600G
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1582525 Al GNER JERRY CONSTRUCTI ON $ 12, 182. 10 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 18, 678. 50 153. 3274%
3 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 26, 236. 25 215. 3672%
4  35-1595689 ONYX PAVI NG COVPANY, | NC. $ 26, 762. 76 219. 6892%
| (1) 35-1582525 | (2) 35-1817574 | (3) 35-2070195
| AlGNER, JERRY CONSTRUCTI ON | YARDBERRY LANDSCAPE | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
I | I
0001 202- 03000 LUMP| 7800. 00000 7800.00]  10000. 00000 10000. 00|  12000. 00000 12000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 52 I I I
0002 202- 03000 LUMP| 2200. 00000 2200. 00| 5000. 00000 5000. 00| 8500. 00000 8500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 70 | I |
0003 621- 01004 1.000 EACH 700. 00000 700. 00| 700. 00000 700. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0004 621- 06545 0.907 My | 300. 00000 272. 10| 500. 00000 453. 50| 750. 00000 680. 25
FERTI LI ZER | | |
0005 621- 06554 190.000 kg | 4.00000 760. 00| 5. 00000 950. 00| 9. 90000 1881. 00
SEED M XTURE, U | | |
0006 621- 06565 4.500 My | 100. 00000 450. 00| 350. 00000 1575. 00| 550. 00000 2475. 00
MULCH NG MATERI AL | | |
SECTI ON TOTALS | $ 12, 182. 10| $ 18, 678. 50| $ 26, 236. 25
------------------------------------------ P

CONTRACT TOTALS | $ 12,182. 10| $ 18, 678. 50| $ 26, 236. 25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 211 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 23,032. 23 RQUTE : 66
CALL ORDER . 211 CONTRACT ID : R -25673-A COUNTI ES : WARRI CK
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1595689 | |
| ONYX PAVI NG COVPANY, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
[ I I
0001 202- 03000 LUWP| 19000. 00000 19000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 52 | | |
0002 202- 03000 LUWP| 2500. 00000 2500. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 70 I I I
0003 621-01004 1.000 EACH 660. 00000 660. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0004 621- 06545 0.907 My | 680. 00000 616. 76| |
FERTI LI ZER | | |
0005 621- 06554 190.000 kg | 8. 90000 1691. 00| |
SEED M XTURE, U | | |
0006 621- 06565 4.500 My | 510. 00000 2295. 00| |
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 26, 762. 76| [
__________________________________________ S )

CONTRACT TOTALS | $ 26, 762. 76|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 221 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 524, 181. 65 ROUTE : 37
CALL ORDER : 221 CONTRACT ID : R -25737-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/01/01 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0973002
0973002
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1151771 CALUVET ASPHALT PAVI NG CO $  435,578.80 100. 0000%
2 35-1139301 E & B PAVING |NC. $ 473, 000.00 108. 5911%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $  482,313.81 110. 7294%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $  482,721.92 110. 8230%
| (1) 35-1151771 | (2) 35-1139301 | (3) 35-1917625
| CALUMET ASPHALT PAVING CO | E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I I |
0001 105- 01925 5.000 MOS | 1929. 11000 9645. 55| 1850. 00000 9250. 00| 1687. 96000 8439. 80
FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP|  10567. 91000 10567. 91 9000. 00000 9000.00]  10761. 30000 10761. 30
CONSTRUCTI ON' ENGI NEERI NG | | |
0003 110- 01001 LUMP|  21850. 00000 21850.00|  23600. 00000 23600. 00|  24000. 00000 24000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 5052. 74000 5052. 74| 7500. 00000 7500. 00| 6660. 76000 6660. 76
CLEARI NG RI GHT OF WY | |
0005 202- 02240 439.000 n2 | 13. 34000 5856. 26| 27.00000 11853. 00| 19. 56000 8586. 84
PAVEMENT, REMOVE | | |
0006 202- 02241 477.000 m | 6. 33000 3019. 41| 7. 50000 3577. 50 6. 52000 3110. 04
GUARDRAI L, REMOVE | |
0007 202- 02271 1.000 EACH 776. 16000 776. 16 1200. 00000 1200. 00| 3737. 33000 3737.33
HEADWALL, REMOVE | | |
0008 202- 02278 39.000 m | 44. 12000 1720. 68| 23. 00000 897. 00| 17. 94000 699. 66
CURB, CONCRETE, REMOVE | |
0009 202- 06542 4.000 EACH 663. 70000 2654. 80| 628. 69000 2514. 76| 683. 39000 2733. 56
RELOCATE AND RESET AUTCSCOPE CAMERA AND | |
HARDWARE | [ |
0010 202- 06542 3.000 EACH 964. 01000 2892. 03] 913. 16000 2739. 48| 992. 60000 2977. 80
RELOCATE LUM NAI RE ARM SPLI CE BOX AND | | |
R SER | [ |
0011 202- 60820 1701.000 n2 | 3. 52000 5987. 52| 4. 00000 6804. 00| 3. 22000 5477. 22
SURFACE M LLING ASPHALT | | |
0012 202- 78515 LUMP| 2422. 55000 2422. 55| 2294. 75000 2294. 75| 2494. 39000 2494. 39

TRAFFI C SI GNAL EQUI PMENT, REMOVE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 221 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 524, 181. 65 ROQUTE : 37
CALL ORDER 1221 CONTRACT ID : R -25737-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-1139301 | (3) 35-1917625
| CALUMET ASPHALT PAVI NG CO |E & B PAVING | NC | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 203- 02000 2392.000 nB8 | 16. 55000 39587. 60| 17. 00000 40664. 00| 15. 82000 37841. 44
EXCAVATI ON, COVVON | | |
0014 203- 02070 3296.000 nB8 | 10. 04000 33091. 84| 17. 00000 56032. 00| 9. 00000 29664. 00
BORROW | | |
0015 303-52308 1381.000 My | 16. 04000 22151. 24| 17. 00000 23477. 00| 17. 09000 23601. 29
COVPACTED AGGREGATE, O 53 | | [
0016 401-05437 1360.000 My | 33. 66000 45777. 60| 37. 00000 50320. 00| 37. 23000 50632. 80
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0017 401- 05454 534.000 My | 41. 94000 22395. 96| 50. 00000 26700. 00| 45. 64000 24371. 76
QC/ QA HVA | NTERMEDI ATE 12.5 mm MAI NLI NE| | |
0018 401- 05456 371.000 My | 50. 73000 18820. 83| 75. 00000 27825. 00| 60. 16000 22319. 36
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0019 401- 05462 73.000 My | 44. 64000 3258. 72| 50. 00000 3650. 00| 51. 79000 3780. 67
QT QA HVA | NTERMVEDI ATE 12.5 mm SHOULDER| | |
0020 401- 05464 33.000 My | 72.91000 2406. 03| 75. 00000 2475. 00| 85. 42000 2818. 86
QT QA HVA SURFACE 9.5 nm SHOULDER | | [
0021 405-05517 13.000 My | 348. 59000 4531. 67| 250. 00000 3250. 00| 337. 61000 4388. 93
ASPHALT FOR PRI ME COAT | | [
0022 406- 05520 3.200 M | 217. 06000 694. 59| 175. 00000 560. 00| 262. 71000 840. 67
ASPHALT FOR TACK COAT | | [
0023 601-01848 2.000 EACH 1662. 72000 3325. 44| 1525. 00000 3050. 00| 1712. 03000 3424. 06
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | | |
0024 601-02103 83.000 m 40. 64000 3373. 12| 37. 00000 3071. 00| 41. 85000 3473.55
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | [
SPACI NG | | |
0026 601-99105 385.000 m | 29. 93000 11523. 05] 31. 90000 12281. 50| 30. 82000 11865. 70
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0028 605-06120 41.000 m | 17. 49000 717. 09| 75. 00000 3075. 00| 71. 50000 2931. 50
CURB, CONCRETE | [
0029 605- 06250 455.000 nR2 | 78. 89000 35894. 95| 65. 00000 29575. 00| 91. 87000 41800. 85
CENTER CURB, C, CONCRETE | |
0030 616-02320 6.000 n2 | 4. 22000 25. 32| 25. 00000 150. 00| 73. 88000 443. 28
GEOTEXTI LES | | |
0031 616- 06396 4.000 My | 94. 32000 377. 28| 75. 00000 300. 00| 240. 85000 963. 40
Rl PRAP | | |
0032 621-01004 2.000 EACH 343. 10000 686. 20| 325. 00000 650. 00| 353. 28000 706. 56
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06545 0.440 M | 802. 23000 352. 98| 643. 00000 282. 92| 698. 93000 307.53

FERTI LI ZER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 221 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 524, 181. 65 ROQUTE : 37
CALL ORDER 1221 CONTRACT ID : R -25737-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-1139301 | (3) 35-1917625
| CALUMET ASPHALT PAVI NG CO |E & B PAVING | NC | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 621- 06553 92.000 kg | 8. 55000 786. 60| 6. 77000 622. 84| 7. 36000 677.12
SEED M XTURE, R | | |
0035 621- 06565 2.200 M | 624. 37000 1373. 61| 491. 00000 1080. 20| 533. 72000 1174. 18
MULCHI NG MATERI AL | | [
0036 621-06575 496.000 n2 | 12. 00000 5952. 00| 3. 90000 1934. 40| 4. 24000 2103. 04
SODDI NG, NURSERY | [ [
0037 801-01504 13.000 EACH 31. 67000 411. 71| 30. 00000 390. 00| 32. 61000 423. 93
TEMPCORARY PAVEMENT MESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW | | |
0038 801- 06606 8.000 EACH 79. 18000 633. 44| 75. 00000 600. 00| 81. 53000 652. 24
BARRI CADE, |11B | | |
0039 801- 06643 538.000 m | 3. 17000 1705. 46| 3. 00000 1614. 00| 3. 26000 1753. 88
TEMPORARY PAVEMENT MARKING |, YELLOW | | |
100 mMm | |
0040 801- 06644 1577.000 m | 3. 17000 4999. 09| 3. 00000 4731. 00| 3. 26000 5141. 02
TEMPORARY PAVEMENT MARKI NG |, WH TE, | | |
100 mm | | |
0041 801-06775 LUWP| 15136. 45000 15136. 45| 14691. 71000 14691. 71| 38924. 27000 38924. 27
MAI NTAI NI NG TRAFFI C | | |
0042 802- 76025 13.600 n2 | 276. 78000 3764. 21| 262. 18000 3565. 65| 284. 99000 3875. 86
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 nm TH CKNESS | | [
0043 805-01768 2.000 EACH 321. 05000 642. 10| 304. 11000 608. 22| 330. 57000 661. 14
SI GNAL ASSEMBLY, SI DE MOUNTED | | |
0044 805-01815 4.000 EACH 1374. 43000 5497. 72| 1301. 92000 5207. 68| 1415. 19000 5660. 76
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 n | |
0045 805-01843 3.000 EACH 227.14000 681. 42| 215. 16000 645. 48| 233. 88000 701. 64
SI GNAL HANDHOLE ADJUST TO GRADE | | |
0046 805- 02087 LUWP| 1211. 28000 1211. 28| 1147. 38000 1147. 38| 1247. 20000 1247. 20
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0047 805- 02658 610.000 m | 4. 38000 2671. 80| 4. 15000 2531. 50| 4.51000 2751. 10
CABLE, COAXI AL | | |
0048 805- 04970 1.000 EACH 1152. 68000 1152. 68| 1091. 88000 1091. 88| 1186. 87000 1186. 87
FI BER OPTI C HARDWARE | | |
0049 805- 04970 1.000 EACH 633. 15000 633. 15| 599. 75000 599. 75| 651. 93000 651. 93
FI BER OPTI C PANEL | | |
0050 805- 06592 130.000 m | 34. 77000 4520. 10| 32. 94000 4282. 20| 35. 81000 4655. 30
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0051 805- 78100 1.000 EACH 13946. 38000 13946. 38| 13176. 52000 13176. 52| 14359. 99000 14359. 99

CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | I
PHASE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 221 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 524, 181. 65 ROQUTE : 37
CALL ORDER 1221 CONTRACT ID : R -25737-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-1139301 | (3) 35-1917625
| CALUMET ASPHALT PAVI NG CO |E & B PAVING | NC | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 805- 78205 3.000 EACH 387. 71000 1163. 13| 367. 26000 1101. 78| 399. 21000 1197. 63

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0053 805- 78215 4.000 EACH 387. 71000 1550. 84| 367. 26000 1469. 04| 399. 21000 1596. 84
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | |
0054 805- 78230 8.000 EACH 645. 20000 5161. 60

|
| 611. 16000 4889. 28| 664. 33000 5314. 64
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | [ [
AVBER, GREEN, AMBER ARROW GREEN ARROW | | [
0055 805- 78415 4.000 EACH 1244. 34000 4977. 36| 1178. 69000 4714. 76 1281. 24000 5124. 96
SPAN, CATENARY, AND TETHER | | [
0056 805- 78420 4.000 EACH 198. 76000 795. 04| 188. 27000 753. 08| 204. 65000 818. 60
DI SCONNECT HANGER | | I
0057 805- 78445 1.000 EACH 447. 98000 447. 98| 424. 34000 424. 34| 461. 26000 461. 26
S| GNAL SERVI CE | | |
0058 805- 78467 40.000 m | 4. 15000 166. 00| 3. 93000 157. 20| 4. 27000 170. 80
S| GNAL CABLE, 3C 8GA. | | |
0059 805- 78480 610.000 m | 2. 64000 1610. 40| 2. 50000 1525. 00| 2. 72000 1659. 20
SI GNAL CABLE, 3C 14GA. | | |
0060 805- 78485 430.000 m | 2. 87000 1234. 10| 2.72000 1169. 60| 2. 96000 1272. 80
SI GNAL CABLE, 5C 14GA. | | |
0061 805- 78490 250.000 m | 3.22000 805. 00| 3. 05000 762. 50| 3.32000 830. 00
SI GNAL CABLE, 7C 14GA. | | |
0062 805- 78495 105.000 m | 3. 68000 386. 40| 3.49000 366. 45| 3. 79000 397.95
S| GNAL CABLE, 9C 14GA. | | |
0063 805- 78925 1.000 EACH 895. 95000 895. 95| 848. 69000 848. 69| 922. 53000 922. 53
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0064 805- 81060 4.000 EACH| 2973. 72000 11894. 88| 2816. 84000 11267. 36| 3061. 91000 12247. 64
SI GNAL STRAIN POLE, STEEL, 11.0 m [ | |
0065 805- 94971 1070.000 m | 11. 91000 12743. 70| 11. 28000 12069. 60| 12. 26000 13118. 20
FI BER OPTI CS CABLE | | [
0066 808- 06701 54.000 m | 1. 06000 57. 24| 1. 00000 54. 00| 1. 09000 58. 86
LI NE, THERMOPLASTI C, BROKEN, WH TE, | | [
100nm | | |
0067 808- 06703 774.000 m | 1. 06000 820. 44| 1. 00000 774. 00| 1. 09000 843. 66
LI NE, THERMOPLASTIC, SOLID, WA TE, 100mmj | |
0068 808- 75245 616.000 m | 1. 06000 652. 96| 1. 00000 616. 00| 1. 09000 671. 44
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0069 808- 75297 84.000 m | 10. 03000 842. 52 9. 50000 798. 00| 10. 33000 867.72

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LI NE, 600nm | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 524, 181. 65 ROQUTE : 37
CALL ORDER 1221 CONTRACT ID : R -25737-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-1139301 | (3) 35-1917625
| CALUMET ASPHALT PAVI NG CO |E & B PAVING | NC | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0070 808- 75320 30. 000 EACH 42. 23000 1266. 90| 40. 00000 1200. 00| 43. 48000 1304. 40

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |

0071 808- 75325 18.000 EACH 52. 78000 950. 04| 50. 00000 900. 00| 54. 35000 978. 30
PAVEMENT MESSAGE MARKI NGS, | | |

THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $  435,578. 80| $  473,000. 00| $  482,313.81

CONTRACT TOTALS [ $ 435, 578. 80| $ 473, 000. 00| $ 482, 313. 81
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 524, 181. 65 ROQUTE : 37
CALL ORDER 1221 CONTRACT ID : R -25737-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I
0001 105-01925 5.000 M3XS | 2300. 00000 11500. 00|

|

FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUMP|  11250. 00000 11250. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  23000. 00000 23000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUVP| 6079. 45000 6079. 45| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 439.000 n2 | 13. 00000 5707. 00| |
PAVEMENT, REMOVE | | |
0006 202- 02241 477.000 m | 6. 75000 3219. 75| |
GUARDRAI L, REMOVE | | |
0007 202- 02271 1.000 EACH 700. 00000 700. 00| |
HEADWALL, REMOVE | | |
0008 202- 02278 39.000 m | 22. 00000 858. 00| |
CURB, CONCRETE, REMOVE | [ |
0009 202- 06542 4.000 EACH 700. 00000 2800. 00| |
RELOCATE AND RESET AUTCSCOPE CAMERA AND | | |
HARDWARE | [ |
0010 202- 06542 3.000 EACH 1000. 00000 3000. 00| |
RELOCATE LUM NAI RE ARM SPLI CE BOX AND | [ [
R SER | [ |
0011 202- 60820 1701.000 n2 | 4.00000 6804. 00| |
SURFACE M LLING ASPHALT | | |
0012 202- 78515 LUMP| 2450. 00000 2450. 00| |
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0013 203- 02000 2392.000 n8 | 10. 00000 23920. 00| |
EXCAVATI ON,  COVMMON | | |
0014 203- 02070 3296.000 n8 | 17. 00000 56032. 00| [
BORROW | [ |
0015 303- 52308 1381.000 My | 17. 50000 24167. 50| |
COVPACTED AGGREGATE, O, 53 | | |
0016 401- 05437 1360.000 My | 39. 75000 54060. 00| |
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0017 401- 05454 534.000 My | 45. 00000 24030. 00| |
QA HVA | NTERVEDI ATE 12.5 mm MAI NLI NE| | |

0018 401- 05456 371.000 My | 75. 00000 27825. 00| |
QU QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0019 401- 05462 73.000 My | 45. 00000 3285. 00| |
|

QC/ QA HVA | NTERVEDI ATE 12.5 nm SHOULDER| |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 524, 181. 65 ROQUTE : 37
CALL ORDER 1221 CONTRACT ID : R -25737-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TEMPORARY PAVEMENT MESSAGE MARKI NG | [
LANE | NDI CATI ON  ARROW | |

0038 801- 06606 8.000 EACH 80. 00000 640. 00|
BARRI CADE, |11B | |
0039 801- 06643 538.000 m | 3. 40000 1829. 20|

TEMPORARY PAVEMENT MARKING |, YELLOW |
100 nm | I

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 401- 05464 33.000 My | 75. 00000 2475. 00| |
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | |
0021 405- 05517 13.000 My | 300. 00000 3900. 00| |
ASPHALT FOR PRI ME COAT | | |
0022 406- 05520 3.200 My | 180. 00000 576. 00| |
ASPHALT FOR TACK COAT | | |
0023 601-01848 2.000 EACH 1750. 00000 3500. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | [ |
0024 601- 02103 83.000 m | 42. 00000 3486. 00| |
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | |
SPACI NG [ | |
0026 601-99105 385.000 m | 30. 00000 11550. 00| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0028 605- 06120 41.000 m | 70. 00000 2870. 00| |
CURB, CONCRETE | | |
0029 605- 06250 455.000 n2 | 80. 00000 36400. 00| |
CENTER CURB, C, CONCRETE | | |
0030 616- 02320 6.000 n2 | 20. 00000 120. 00| |
GEOTEXTI LES | | |
0031 616- 06396 4.000 My | 45. 00000 180. 00| |
Rl PRAP | [ |
0032 621- 01004 2.000 EACH 350. 00000 700. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06545 0.440 My | 725. 00000 319. 00| |
FERTI LI ZER | | |
0034 621- 06553 92.000 kg | 7. 50000 690. 00| |
SEED M XTURE, R | | |
0035 621- 06565 2.200 My | 525. 00000 1155. 00| |
MULCH NG MATERI AL | | |
0036 621- 06575 496.000 n2 | 4. 40000 2182. 40| |
SODDI NG, NURSERY | [ |
0037 801- 01504 13.000 EACH 33. 00000 429. 00| |
I
I
|
I
|
I
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 524, 181. 65 ROQUTE : 37
CALL ORDER 1221 CONTRACT ID : R -25737-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 801- 06644 1577.000 m | 3. 40000 5361. 80|
TEMPORARY PAVEMENT MARKI NG |, WH TE, [ | |
100 mm | | |
0041 801-06775 LUWP| 27317. 67000 27317. 67| |
MAI NTAI NI NG TRAFFI C | | |
0042 802- 76025 13.600 n2 | 290. 00000 3944. 00| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | [
0043 805-01768 2.000 EACH 340. 00000 680. 00|
SI GNAL ASSEMBLY, SI DE MOUNTED | | |
0044 805-01815 4.000 EACH 1400. 00000 5600. 00| |
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |
0045 805-01843 3.000 EACH 240. 00000 720. 00|
Sl GNAL HANDHOLE ADJUST TO GRADE | | |
0046 805-02087 LUWP| 1200. 00000 1200. 00| |
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0047 805- 02658 610.000 m | 4. 50000 2745. 00| |
CABLE, COAXI AL | [ |
0048 805- 04970 1.000 EACH 1200. 00000 1200. 00| |
FI BER OPTI C HARDWARE | [ |
0049 805-04970 1.000 EACH 670. 00000 670. 00| |
FI BER OPTI C PANEL | | [
0050 805- 06592 130.000 m | 35. 00000 4550. 00| |
CONDUI T, STEEL, GALVANI ZED, 50nmm | | |
0051 805- 78100 1.000 EACH 15000. 00000 15000. 00| |
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |
0052 805- 78205 3.000 EACH 400. 00000 1200. 00| |
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0053 805- 78215 4.000 EACH 400. 00000 1600. 00| |
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0054 805- 78230 8.000 EACH 650. 00000 5200. 00| |
TRAFFI C SIGNAL HEAD, 5 FACE, 305 mm RED, | | |
AMBER, GREEN, AMBER ARROWN GREEN ARROW | | |
0055 805- 78415 4.000 EACH 1250. 00000 5000. 00| |
SPAN, CATENARY, AND TETHER | [ [
0056 805- 78420 4.000 EACH 200. 00000 800. 00|
I

DI SCONNECT HANGER |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 524, 181. 65 ROQUTE : 37
CALL ORDER 1221 CONTRACT ID : R -25737-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |
0070 808- 75320 30.000 EACH 43.00000 1290. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0071 808- 75325 18.000 EACH| 55. 00000 990. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
SECTI ON TOTALS | $  482,721.92|

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0057 805- 78445 1.000 EACH 475. 00000 475. 00| |
SI GNAL SERVI CE | | |
0058 805- 78467 40.000 m | 4. 25000 170. 00| |
SI GNAL CABLE, 3C 8GA. | | |
0059 805- 78480 610.000 m | 2. 75000 1677. 50| |
SI GNAL CABLE, 3C 14GA. | [ |
0060 805- 78485 430.000 m | 3. 00000 1290. 00| |
SI GNAL CABLE, 5C 14GA. | [ |
0061 805- 78490 250.000 m | 3. 25000 812. 50| |
SI GNAL CABLE, 7C 14GA. | | |
0062 805- 78495 105.000 m | 3. 75000 393. 75| |
SI GNAL CABLE, 9C 14GA. | | |
0063 805- 78925 1.000 EACH 900. 00000 900. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0064 805- 81060 4.000 EACH 3100. 00000 12400. 00| |
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0065 805- 94971 1070.000 m | 12. 50000 13375. 00| |
FI BER OPTI CS CABLE | | |
0066 808- 06701 54.000 m | 1. 10000 59. 40| |
LINE, THERMOPLASTIC, BROKEN, VI TE, | [ |
100nm | | |
0067 808- 06703 774.000 m | 1. 10000 851. 40| |
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm | |
0068 808- 75245 616.000 m | 1. 10000 677. 60| |
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ [
100nm | | |
0069 808- 75297 84.000 m | 10. 50000 882. 00| |
I
I
I
I
I
I
I
I
I

CONTRACT TOTALS | $ 482, 721.92 |







